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TRAFFIC CONTROL NOTES®

p p STOP BAR FOR TEMPORARY
l.  CONSTRUCTION APPROACH SIGNS SHALL BE B B TRAFF IC SIGNAL (TYP)

PROVIDED ON EACH APPROACH AS SHOWN. PAYMENT
FOR THESE SIGNS, THE RETROREFLECTIVE PLASTIC
DRUMS, ETC. , SHALL BE INCLUDED IN ITEM

641. 10, "TRAFFIC CONTROL (1-89 - BRIDGE NO.
6T7) ",
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2. SEE TRAFFIC CONTROL PLAN (1 OF 4) AND (2 OF O\ \
V)
for

o
Q
o.

®

O\
2\

4) (SHEETS 5 AND 6) FOR ADDITIONAL NOTES.

3. SEE SHEET 2 FOR BRIDGE 67 TEMPORARY SIGNAL
NOTES.

4, THE EXISTING SPEED LIMIT ON 1-189 AND -89
IS 55 MPH. THE FIRST 55 MPH SPEED LIMIT
SIGN ON I-189 IS LOCATED BEYOND THE
CONSTRUCTION ZONE AT 1-189 MM I.20. THERE IS L
NO POSTED SPEED LIMIT ON RAMP C OR RAMP E. ey
THERE IS A 30 MPH WARNING SPEED LIMIT SIGN »
FOR RAMP C ON 1-89 AT MM 87.4T. @ &

5. EXISTING SIGN AND POST TO BE REMOVED AND %
SALVAGED. ERECT SALVAGED POST AND SALVAGED %)
SIGN AFTER MEMBRANE REPLACEMENT IS COMPLETE.

ALL WORK ASSOCIATED WITH REMOVING SIGNS,
ERECTING SALVAGED SIGNS, AND RESETTING
SALVAGED POSTS, SHALL BE PERFORMED IN
ACCORDANCE WITH SECTION 675, PAYMENT FOR
THIS WORK WILL BE INCLUDED IN ITEM 641.10,
"TRAFF IC CONTROL (1-89 - BRIDGE NO. 67) "

6. DUE TO THE DISTANCE BETWEEN THE EAST END OF
BRIDGE 67 AND THE CONVERGENCE OF RAMPS C AND
E IT MAY NOT BE POSSIBLE TO PLACE 80 FEET OF
TEMPORARY TRAFFIC BARRIER ALONG THE
CENTERLINE OF 1-189 AND STILL ALLOW TRAFFIC
TO CROSS FROM THE RAMPS TO THE OPEN LANE ON
BRIDGE 67. THEREFORE, THE CONTRACTOR SHALL
PLACE A MINIMUM OF 50 FEET OF TEMPORARY
BARRIER ALONG THE CENTERL INE OF 1-189 FROM
THE EAST END OF BRIDGE 67 TO PROVIDE
PROTECTION FOR THE WORK CREW WHILE WORKING
ON THE BRIDGE DECK. COLD PLANING AND PAVING
OF THE APPROACHES SHALL BE ACCOMPL ISHED
DURING NON-PEAK HOURS (BEFORE 7:00 AM, 9:00

AM_TO 4:00 PM AND AFTER 6:00 PM) USING ONSTRUCTION APPROACH SIGNING ON INTERSTATE 89 AND INTERSTATE

MM 87.35
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MESSAGES FOR PORTABLE CHANGEABLE MESSAGE SIGNS (PCMS)

PORTABLE CHANGEABLE MESSAGE SIGN
(SEE MESSAGES FOR PORTABLE CHANGEABLE
MESSAGE SIGNS, THIS SHEET)

PCMS

END
ROAD WORK

PLASTIC DRUM

MESSAGES TO BE DISPLAYED ON KENNEDY
DRIVE AND DORSET STREET PCMS

MESSAGE | MESSAGE 2
1-189 BE
ONE LANE | PREPARED
BRIDGE TO STOP

MESSAGES TO BE

DISPLAYED ON [-89 PCMS

MESSAGE | MESSAGE

2

EXIT 13 BE

ONE LANE | PREPARED

BRIDGE TO STOP

NOTE: PORTABLE CHANGEABLE MESSAGE SIGNS (PCMS)
SHALL BE PLACED OFF THE EDGE OF ROADWAY,
OUTSIDE THE CLEAR ZONE, BUT SHALL BE

VISIBLE FROM THE ROADWAY.

189 ENTRANCE (BRIDGE NO. 67) PROJECT NAME:

RETROREFLECTIVE PLASTIC DRUMS FOR T -
CHANNEL IZING DEVICES AND A TRUCK-MOUNTED
ATTENUATOR FOR WORK CREW PROTECTION.
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