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ALL MATERIALS AND CONSTRUCTION SHALL CONFORM TO THE STATE OF VERMONT
AGENCY OF TRAMSPORTATTON STANDARD SPECIFTCATIONS FOR CONSTRUCTION DATED
2001 ITS LATEST REVISIONS AND THE AASETO STANDARD SPECTFICATIONS FOR
HIGHWAY AND BRIDGES DATED 19526 AND ITS LATEST REVISIONS.

ALL INFORMATION PROVIDED IN THE PLANS SHALL BE CHECEED AND VERIFIED
PRIOCR TO COMMEMCING THE WORK.

THE ITEM NON-STRUCTURAL LUMBER -~ INTREATED (522.30) SHALL BE USED TO
REPLACE ROTTEM OR DAMAGED ROOF SHEATHTNG. THE QUANTITIES SHOWN ON SHERET

o ARE ESTIMATES BASED ON VISUAL INSPECTION. THE LUMBER USED SHALL BE
SPECIES = EASTEREM SPRUCE, GRATDE MO, 1 OR BETTER. THE MATERIAL UBED SEALL
BE ROUGH SAWN AND CLOSELY RESEMBLE THE DIMENSIONS (WIDTH AND THICKNESS) OF
MATERTAL BEING REFLACED. GALVANIXED wOOD SCREWS SHALL BR USED; PAYMENT

T BE SUBSIDIARY TO I'TFEM 522 .30,

THE ITEM 665.15 "REMOVE EXISTING ROOFING™ INCLUDES THE COST OF REMOVING
THE METAL ROOF AS WELL AS ANY UNSUTTABLE SHEATHING, OR OTHER DECAYED
ROOF MEMDERS AS CRDERED BY THE ENGINEER.

THE RODFING COLOR FOR EACH SPECIFIED BRIDGE IS SHOWN ON SHEET 4.

THE REQUIREMENTS FOR WHETHER OR HNOT EACH BRIDGE CAN BE CLOSED TO TRAFFIC
BRE DETAILED ON SHEET 4, BRIDGES THAT WILL BE CLOSED DURING CONSTRUCTION
WORK MAY BE CLOSED T0O ALL PERESTRIAN AND YEHTCULAR TRAFFIC. THE CONTRACTOR
WILL PROVIDE THE TOWNS WRITTEN NOTICE A MINTMUM OF 3 WEEKS PRIOR TO

THE ANTICIPATED BERIDGE CLOGSURE AWD START OF WORK. THE CONTACT

INFORMATION FOR EACH TOWMW AND OTHER PERYTNENT INFORMATION ARE PROVIDED

' DN SHEET 4.

ALL WORK IS TO BE COMPLETED WEITHIN THE AVAILABLE TOWN-OWNED RIGHT-OF-WAY AS
DETATLED ON SHELET 4. THE R.O.W IS ASSUMED TO BE CENPERED RBOUT THE CENTER
LINE QF 'WHE BRIDGE. NG PROVISICNS HAVE BEEN MARE TO GO OUTSIDE THE
EXIBTING RIGHT-OF-WAY. SHOULD THE CONTRACTOR REQUIRE ANY ADDITIONAL R_O.W.
IT WILL BE THE BESPONSIBILITY OF THEE CONTRACTOR TC ORTAIN ALL EASEMENTS.

IT I5 ANTICIFATED THAT NO WORK WILL TAKE PLACE WITHIN THE AFFECTED
STREAMBEDI. SHOULD THE CONTRACTORS REQUIRE ANY WORK IN THE STREAM, SUCH AS
ERECTTNG S8TAGING, IT WILL BE THE RESPONSIBILITY OF THE CONTRACTOR TO
ORTATM ALL PERMITS.

GREAT CARE SHALL BE TAKEN BY THE CONTRACTOR 10 PREVENT ANY MATERIAL FROM
ENTERING THE AFFECTED STREAMBEDS PER SECTION 105 OF THER STANDARD
SPECTFICATTIONS FOR CONSTRUCTICN., ANY MATERTAL THAT DOES ESCAPE THE
CONTRACTORS CONTAINMENT SYSTEM WILL BE RECOVERED IMMEDIATELY

IT I3 NOT ANTICIPATED THAY ANY UTTILITIES WILL REQUIRE ADJUSTMENT.

THE CONTRACTOR IS CAUTIONEDL TO PROTECT THESE FACILITIES FROM DAMAGE. ALL
DAMAGE TC UTTLITIES AS RESULT OF THE COMTRACTORS OPERATIONS WILL BE
REPATRED AT NO COST TO THE STATE. SHOULD THE CONTRACTOR DESIRE UTILITY
RELOCATICNS FOR THEIB OWN BENEFTT, ALL COSTS WillL BE THE CONTRACTORS
RESPOMNSIBTLITY

ALL WORK SHALL PROCEED IN A CAREFUL, ORDERLY MAMMER SO THAT AFFECTED
HISTORIC STRUCTURES ART WOT DAMAGED IN ANY WAY. THE CONTRACTOR IS
RESPONSIBLE FOR REPATRING ALL DAMAGE TO THE STRUCTURE AS A RESULT OF
THEIR QPERATIONS AT NO COST TC THE STATE. ALL DAMAGE WILL BE REPORTED
TO THE PROJECT MAHAGER IMMEDTATELY AND NO REFPAIRS WILL OF MADE UNTYL
APERCVEL BY THE STATE.

ALL TRAFFIC CONTROL DEVICES, TNCLUDING BUT NOT LIMITED TG SIGNS,

BARRELE, BARRICADES, CONES, BARRIERS, NECESSARY FOR MATNTENANCE OF TRAFSIC
DURING CONSTRUCTION WILL BE PAID TINDER ITEM 641.10 TRAFFIC CONTROL

AS DETAILED IN SPANDARDS 107 AMD 107A. WIXLE DETCURS AS DETAILED IN STANDARD
107 WILL NOT BE ENCOUNTERED , GENERAL PLACEMENT OF APPROACH STGNING AND

"ROAD CLOSED" SIGNS WILi. BE AS SHOWN ON STANDARD 107. AS CONDITIONS AT EACH
SI'tE VARY, THE CONTRACTOR MAY CHOOSE TO SUBMIT INDIVIDUAL TRAFFIC CONTROL
PLANS FOR REVINW.

ALL REMOVED MATERIAL WILL BECOME PROPERTY OF CONTRACTOR.

ALL WORK SHALL BFE DCONE BRIDGE BY BRIDGE. ONCE A BRIDGE IS CLOSED, ALL
WORK WILL BE DONE CONTINUOUSLY, WITH THE INTENT ON MINIMIZING HOW LONG A
BRIDGH IS CLOSED TO TRAFFIC AND UNDER CONSTRUCTION. THIS MEANS THE REMOVAL
OF ROOF, HEPATR OF SHEATHING AND PLACEMENT OF THE NEW ROOF WILL FROGRESS ON
A CONTINUOUS BASIS. QNCE THE CONTRACTOR STRRTS ON A BRIDGE, THE CONTRACTOR
13 REQUIEED TO CONTINUE WORKING (A MINIMUM OF 5, EIGHT HOUR DAYS PER WEEK)
ON EACH BRIDGE UNTIL THE WORK IS COMPLETED. THE BRIDGE WILL BE PROTECTED
AGATHST THE ELEMENTS AT ALL TIME. ONCE THE ROOF BEMOVAL BEGIMS,

THE CONTRACTCOR WILL KEEP THE ROOF COVERED WITH WATERPROOF TARPS UNTIL SUCH
TIWE AS THE NEW RQOF IS INSTALLED,. PAYMENT FOR THE PROYECTIVE COVERING IS
INCLUDED IN THE ITEMEGS.18 METAL ROOFING,

15,

THE INTENT GF TEE PROJECT IS5 TO REPLACE DEFICIGNT ROOFS. THIS WOREK SHOULD
BE ACCOMPLISHED WITHOUY NAVING TO PERFORM STRUCTURAL REPATRS TO 'THE ROOF
SYSTEM. IN TIE EVENT THAT THE CONTRACTOR TNCOWITERS A ROOF BRAFTRER OR OTHER
ELEMENT THAT MUST BE REPLACED, THE ITEM 522.20 STRUCTURAL LUMBEER TIMBESR -
UNTREATED WILL BE USED. SPRECIES TO BE EASTERN SFRUCE, GRADE 1 OR RETTER

A NOMINAL QUANTITY HAS BEEN SUPPLIED AS AN ESTIMATE ONLY.

THIS WORK REQUIERS APPROVAL FROM 'THE FRCJECT MRMAGCER FRIOK TG ITS TIEE.
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