



STA 17+530
END ALTERNATING ONE-WAY TRAFFIC

STA 17+530
RESUME PHASED CONSTRUCTION
WITH TWO-WAY TRAFFIC

(WELL-325' SOUTH OF BUILDING)
(SEPTIC-BEHIND BUILDING)

TEMP. DETOUR LIMITS

MATCH LINE STA 17+490

MATCH LINE STA 17+650

STA 17+520.0 RT
MAINTAIN TEMPORARY
COVER ON CB

CURBED MEDIAN TO BE INSTALLED
AFTER PHASE II CONSTRUCTION

WELL IS SHARED WITH THE LENT'S.
THE WATER LINE CROSSES McCONNELL RD
NEAR DRIVEWAY TO MOBILE HOME PARK.
SEPTIC IS IN THE FIELD BEHIND BUILDING.

LIMIT OF WORK
STA 1+068.000

LEGEND	
	PHASE II CONSTRUCTION
	PHASE II TRAFFIC
	SSL SINGLE SOLID WHITE LINE 100mm WIDE (TYPE II TAPE)
	DSL DOUBLE SOLID YELLOW LINE 100mm WIDE (TYPE II TAPE)

PHASE II
TRAFFIC CONTROL PLAN 8

PROJECT NAME:	BRANDON	PLOT DATE:	9/3/2009
PROJECT NUMBER:	NH 019-3(495)	DRAWN BY:	NLL
FILE NAME:	zb008s5+tcp36.dgn	CHECKED BY:	KLS
PROJECT LEADER:	CRB	SHEET	317 OF 546
DESIGNED BY:	PTS		
CLD 02-0149			

