

# QUANTITY SHEET #2

SUMMARY OF ESTIMATED QUANTITIES

DETAILED SUMMARY OF QUANTITIES

SUMMARY OF ESTIMATED QUANTITIES														DETAILED SUMMARY OF QUANTITIES					
							FULL C.E. ITEMS	EROSION CONTROL		ROADWAY		GRAND TOTAL	UNIT	DESCRIPTION	ITEM NUMBER	ROUNDING	QUANTITIES	UNIT	ITEMS
										320		320	EACH	LINE STRIPING TARGETS	646.76	2			
								95				95	SY	GEOTEXTILE UNDER STONE FILL	649.31	2			
								850				850	SY	GEOTEXTILE FOR SILT FENCE	649.51	7			
								27				27	LB	SEED	651.15	0.7			
								165				165	LB	FERTILIZER	651.18	0.6			
								1				1	TON	AGRICULTURAL LIMESTONE	651.20	0.3			
								1				1	TON	HAY MULCH	651.25	0.3			
										180		180	CY	TOPSOIL	651.35	3.2			
								300				300	SY	TEMPORARY EROSION MATTING	653.20	6.7			
								15				15	CY	TEMPORARY STONE CHECK DAM, TYPE I	653.25	-			
								5				5	EACH	INLET PROTECTION DEVICE, TYPE I	653.40	-			
								760				760	FT	PROJECT DEMARCATION FENCE	653.55	1			
										6		6	EACH	TRANSPLANTING TREES	656.45	-			
										14		14	EACH	TRANSPLANTING SHRUBS	656.50	-			
										32		32	SF	TRAFFIC SIGNS, TYPE A	675.20	-			
										105		105	FT	SQUARE TUBE SIGN POSTS AND ANCHOR	675.341	-			
										12		12	EACH	REMOVING SIGNS	675.50	-			
										1		1	EACH	ERECTING SALVAGED SIGNS	675.60	-			
										1		1	LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-			
										1		1	EACH	SPECIAL PROVISION (RELOCATE FLASHING BEACON, GROUND MOUNTED)	900.620	-			
										1		1	EACH	SPECIAL PROVISION (RELOCATE SIGN, COMMERCIAL/LIGHTED)	900.620	-			
										1		1	LS	SPECIAL PROVISION (FIELD OFFICE, ENGINEERS)	900.645	-			
										1		1	LU	SPECIAL PROVISION (MAT DENSITY PAY ADJUSTMENT, SMALL QUANTITY) (N.A.B.I.)	900.650	-			
										1		1	LU	SPECIAL PROVISION (MIXTURE PAY ADJUSTMENT) (N.A.B.I.)	900.650	-			
										930		930	SY	SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES)	900.675	4.0			
										1550		1550	TON	SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT, SMALL QUANTITY)	900.680	21.9			
							LIN												
							9000			I		I	EA	SUPPLEMENTAL AGREEMENT SA/CO 01 DTD 07-22-09 (604J8 PRCDI WITH CAST IRON GRATE (MOD.)) \$967.00	900.520				
							9005			I		I	LS	SUPPLEMENTAL AGREEMENT SA/CO 02 DTD 05-19-10 (EXTRA WORK, SEWER & WATERLINE CONFLICTS) \$3089.00	900.545				
							9010			I		I	LS	MOB/DEMOB SA/CO 03 DTD 06-29-10 (MILLER PROPERTY DRAINAGE WORK) COD/SA DTD 5-18-10 \$1000.00	635.11				
							9015					TON	SA/CO 03 DTD 06-29-10 (WASHED STONE 1/2") COD/SA DTD 6-21-10 \$14.60/TON	900.58					
							9020					I	LS	SA/CO 03 DTD 6-29-10 (CONCRETE DRY WELL (600 GAL) WITH RISER & LAWN GRALE) COD/SA DTD 6-21-10 \$1330.00	900.545				

PROJECT NAME: **HINESBURG**  
 PROJECT NUMBER: **HES 021-1(20)**  
 FILE NAME: 04B206\_Quantity\_Summary.xls  
 PROJECT MANAGER: G. BAKOS  
 DESIGNED BY: D. PECK  
 QUANTITY SHEET #2  
 PLOT DATE: 2/18/2009  
 DRAWN BY: D. PECK  
 CHECKED BY:  
 SHEET: 8 OF 25

