NOTES:

. BALLAST MATERIAL SUPPLIED MUST BE APPROVED BY THE CLARENDON AND

THE COST OF REMOVING THE EXISTING ASPHALT SURFACE AND PAVNG THE TWO
LIFTS OF TYPE IIS BASE COURSE AT THE RAIL APPROACHES AND BETWEEN THE
RAILS SHALL BE PAID FOR UNDER ITEM 490.30 SUPERPAVE BITUMINOUS
CONCRETE PAVEMENT. SEE SHEET I6 FOR PAVEMENT QUANTITY BREAKDOWN.

. THE EXISTING GRADE CROSSING ISLAND CIRCUIT SHALL BE REMOVED AND

REPLACED WITH A NEW ACTIVE WARNING SYSTEM. ALL COST ASSOCIATED
WITH THE REMOVAL AND INSTALLATION OF THE NEW GRADE CROSSING
ACTIVE WARNING SYSTEM SHALL BE PAID FOR UNDER ITEM 900.645 SPECIAL
PROVISION (RAIL- HIGHWAY CROSSING ACTIVE WARNING SYSTEM)

(AARDOT 248-907C) AS DIRECTED BY THE RESIDENT ENGINEER. SEE SHEET
89 FOR AARDOT 248-907C GRADE CROSSING SIGNAL SHEET.

. THE CONTRACTOR SHALL INSTALL THE ELASTOMERIC INTERFACE RAIL SEAL

CONNECTED BY AN INTERCLAMP DEVICE IN ACCORDANCE WITH THE
MANUFACTURER’S RECOMMENDATIONS. THESE DETAILS DO NOT ILLUSTRATE
THE INTERCLAMP DEVICES. NO VEHICULAR TRAFFIC IS ALLOWED OVER THE
RAIL SEAL UNTIL FULL DEPTH PAVEMENT IS PLACED ON BOTH SIDES OF THE
RAIL. ANY DAMAGE TO THE NEW ELASTOMERIC INTERFACE RESULTING FROM
THE CONTRACTOR’S INSTALLATION METHODS SHALL BE REPLACED AT THE
CONTRACTOR’S OWN EXPENSE AS DIRECTED BY THE RESIDENT ENGINEER. THE
COST OF FURNISHING AND INSTALLING THE ELASTOMERIC INTERFACE AND
ATTACHMENT HARDWARE SHALL BE INCLUDED IN THE UNIT BID PRICE FOR
ITEM 900.640 SPECIAL PROVISION (RUBBER RAIL SEAL).

. TEN DAYS PRIOR TO BEGINNING WORK ON THIS RAIL CROSSING THE CONTRACTOR

SHALL COORDINATE CONSTRUCTION ACTIVITIES WITH CLARENDON AND PITTSFORD
RAILROAD. THE CONTRACTOR IS RESPONSIBLE TO HAVE THE TRACK AND ALL ACTIVE
WARNING DEVICES BACK IN SERVICE AT THE END OF EACH WORK DAY. THE COST
FOR COORDINATION WITH CLARENDON AND PITTSFORD RAILROAD SHALL BE INCIDENTAL
TO ITEM 900.645 SPECIAL PROVISION (MAINTENANCE OF RAILROAD TRAFFIC) (N.A.B.L).

THE CONTRACTOR SHALL COMPLETE ALL WORK ASSOCIATED WITH THIS CROSSING
WITHIN FIVE CONTINUOUS WORKING DAYS. THE CONTRACTOR IS HEREBY NOTIFIED
THAT LIQUIDATED DAMAGES IN ACCORDANCE WITH THE RAILROAD SPECIAL PROVISIONS
WILL BE ASSESSED FOR EVERY CALENDAR DAY FOLLOWING THE FIVE CONSECUTIVE
WORKDAY PERIOD THAT THE SPECIFIED WORK IS NOT COMPLETED.

TIE PLATES SHALL BE MINIMUM 14" L x 7%, W NEW OR FIT DOUBLE
SHOULDERED TO FIT THE BASE OF THE RAIL ON WHICH THEY WILL BE
USED. EACH TIE PLATE SHALL HAVE AT LEAST 6 HOLES PUNCHED FOR THE
USE OF 3’* TRACK SPIKES. FOUR OF THE HOLES SHALL BE SUCH THAT
THEY ALLOW TWO RAIL HOLDING SPIKES ON EACH SIDE OF THE RAIL AND
THERE SHALL ALSO BE AT LEAST TWO HOLES FOR PLATE HOLDING SPIKES.
THE CONTRACTOR SHALL FURNISH AND INSTALL ALL TIE PLATES, SPIKES
AND RAIL ANCHORS UNDER APPROPRIATE CROSS TIE ITEM 900.620 SPECIAL
PROVISION (REMOVAL AND REPLACEMENT OF CROSS TIES).

. THE CONTRACTOR SHALL PROVIDE NEW 136 RE CWR AS SPECIFIED IN THE

PLANS. RAIL WEIGHTS SHALL BE VERIFIED BY THE RAILROAD AND APPROVED
BY THE RESIDENT ENGINEER.

THE COST FOR PROVIDING VEHICULAR TRAFFIC CONTROL DURING CONSTRUCTION
OF THIS PAVED RAIL HIGHWAY CROSSING SHALL BE CONSIDERED INCIDENTAL
TO ITEM 64LI0 TRAFFIC CONTROL (STP 2705()).

. UNCLASSIFIED EXCAVATION SHALL CONSIST OF THE EXCAVATION AND

DISPOSAL FROM THE WORK SITE ALL MATERIALS OF ANY DESCRIPTION
ENCOUNTERED IN THE COURSE OF CONSTRUCTION, AND SHALL BE
PAID FOR UNDER ITEM 203.I7 UNCLASSIFIED EXCAVATION.

THE CONTRACTOR SHALL INSTALL GEOTEXTILE UNDER THE RAILROAD BALLAST
WITHIN THE LIMITS OF THE CROSSING PER SECTION 649 OF THE 2006 VTRANS
STANDARD SPECIFICATIONS FOR CONSTRUCTION OR AS DIRECTED BY THE

RESIDENT ENGINEER. PAYMENT WILL BE MADE UNDER ITEM 649.21 GEOTEXTILE UNDER
RAILROAD BALLAST.
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PITTSFORD RAILROAD PRIOR TO ITS ACCEPTANCE. BALLAST SURFACING AND
BALLAST BASE COURSE TO BE PAID FOR UNDER ITEM 900.680 SPECIAL

PROVISION (RAILROAD BALLAST). THE OWNER (CLP) AND THE RESIDENT
ENGINEER RESERVE THE RIGHT TO SAMPLE AND TEST THE STONE

BALLAST UP TO AND INCLUDING THE POINT OF USE.
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AARDOT 248-907C GRADE CROSSING QUANTITIES
ITEM DESCRIPTION UNIT | QTY
203.17 UNCLASSIFIED EXCAVATION CY | 80
204.20 | TRENCH EXCAVATION OF EARTH cY | 30
490.30 | SUPERPAVE BITUMINOUS CONCRETE PAVEMENT TON | 95
605.0 | 6 INCH UNDERDRAIN PIPE LF | 300
649.2] GEOTEXTILE UNDER RAILROAD BALLAST SY | 85
900.620 | SPECIAL PROVISION (REMOVAL AND REPLACEMENT OF CROSS TIES) EA | 157
3900.620 | SPECIAL PROVISION (THERMITE WELDING) EA | 4
900.640 | SPECIAL PROVISION (CONTINUOUS WELDED RAIL) LF | 360
300.640 | SPECIAL PROVISION (RESURFACE TRACK APPROACHES) * LF | 400 NOT TO SCALE
900.640 | SPECIAL PROVISION (RUBBER RAIL SEAL) LF | 100 AARDOT
300.645 | SPECIAL PROVISION (RAIL-HIGHWAY CROSSING ACTIVE WARNING SYSTEM) (AARDOT 248-907C) LS | | 248-907C
900.650 | SPECIAL PROVISION (MAINTENANCE OF RAILROAD TRAFFIC) (N.A.B.L) LU | 1 GRADE
300.680 | SPECIAL PROVISION (RAILROAD BALLAST) TON | 150 CROSSING
RESURFACING SHALL BE MEASURED IN TRACK FEET & SHALL BE TO FINAL GRADE DETAIL
* SHEET
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