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GENERAL NOTES:

ALL MATERIALS AND CONSTRUCTION SHALL CONFORM TO STATE OF VERMONT, AGENCY OF
TRANSPORTATION STANDARD SPECIFICATIONS FOR CONSTRUCTION, DATED 2001, AND |TS
LATEST REVSIONS, AND THE AASHTO STANDARD SPECIFICATIONS FOR HIGHWAY BRIDGES,
DATED 2002, AND TS LATEST REVISIONS.

ALL INFORMATION PROVIDED IN THE PLANS SHALL BE CHECKED AND VERIFIED BY THE
CONTRACTOR PRIOR TO COMMENCING THE WORK.

FOUNDATION WORK AND OTHER WORK SHALL BE AS SPECIFIED WITHIN THE PROJECT SPECIAL I5.

PROVISITONS AND OTHER CONTRACT DOCUMENTS.

ALL WORK 1S TO BE COMPLETED WITHIN THE AVAILABLE TOWN-OWNED RIGHT-OF-WAY AS
DETAILED ON SHEET 4., THE R.O.W. IS ASSUMED TO BE CENTERED ABOUT THE CENTER L INE
OF THE BRIDGE OR ROADWAY. NO PROVISIONS HAVE BEEN MADE TO GO OUTSIDE THE EXISTING
RIGHT-0OF-WAY AND NO WORK SHALL BE PERFORMED OR PAID FOR OUTSIDE OF EXISTING
TOWN-OWNED RIGHT-OF-WAY LIMITS. SHOULD THE CONTRACTOR REQUIRE ANY ADDITIONAL
R.O.W. 1T WILL BE THE RESPONSIBILITY OF THE CONTRACTOR TO OBTAIN ALL EASEMENTS.

T 1S ANTICIPATED THAT NO WORK WiLL TAKE PLACE WITHIN THE STREAMBEDS. FURTHERMORE ,
NG CONTRACTOR OFF-ROAD VEHICLES WILL BE ALLOWED IN THE STREAMBED AREAS. FOR

ANY CONTRACTOR’S REQUIRED OPERATIONS IN THE STREAM, AND ERECTING STAGING, [T WILL
BE THE RESPONSIBILITY OF THE CONTRACTOR TO OBTAIN ALL PERMITS.

GREAT CARE SHALL BE TAKEN BY THE CONTRACTOR TO PREVENT ANY MATERIAL FROM
ENTERING THE STREAMBEDS PER SECTION 105 OF THE STANDARD SPECIFICATIONS

FOR CONSTRUCTION. ANY MATERIAL THAT DOES ESCAPE THE CONTRACTOR’S CONTAINMENT
SYSTEM WILL BE RECOVERED IMMEDIATELY.

T IS NOT ANTICIPATED THAT ANY UTILITIES WILL REQUIRE ADJUSTMENT. THE CONTRACTOR IS
CAUTIONED TO PROTECT THESE FACILITIES FROM DAMAGE. ALL DAMAGE TO UTILITIES AS
RESULT OF THE CONTRACTOR’S OPERATIONS WILL BE REPAIRED AT NO COST TO THE STATE.
SHOULD THE CONTRACTOR DESIRE UTILITY RELOCATIONS FOR ITS OWN BENEFIT, ALL

COSTS WILL BE THE CONTRACTOR”S RESPONSIBILITY,.

ALL WORK SHALL PROCEED IN A CAREFUL, ORDERLY MANNER SO THAT AFFECTED HISTORIC
STRUCTURES ARE NOT DAMAGED IN ANY WAY. THE CONTRACTOR IS RESPONSIBLE FOR REPAIRING
ALL DAMAGE TO THE STRUCTURE AS A RESULT OF ITS OPERATIONS AT NO COST TO THE STATE.
ALL DAMAGE WIiILL BE REPORTED TO THE PROJECT MANAGER IMMEDIATELY AND NO REPAIRS WILL
BE MADE UNTIL APPROVED BY THE AGENCY.

ALL TRAFFIC CONTROL DEVICES, INCLUDING BUT NOT LIMITED TO SIGNS,

BARRELS ,BARRICADES, CONES, BARRIERS, NECESSARY FOR MAINTENANCE OF TRAFFIC DURING
CONSTRUCTION WILL BE PAID UNDER ITEM 641,10 TRAFFIC CONTROL. WHILE DETOURS AS
DETAILED IN STANDARD 107 WILL NOT BE ENCOUNTERED, GENERAL PLACEMENT OF APPROACH
SIGNING AND "ROAD CLOSED"™ SIGNS WiLL BE AS SHOWN ON STANDARD 107. AS CONDITIONS
AT EACH SITE VARY, THE CONTRACTOR MAY CHOOSE TO SUBMIT INDIVIDUAL TRAFFIC
CONTROL PLANS FOR REVIEW.

ALL REMOVED MATERTAL WiLL BECOME THE PROPERTY OF THE CONTRACTOR.

AN ESTIMATED QUANTITY OF STRUCTURAL LUMBER AND TIMBER-UNTREATED HAS BEEN
INCLUDED FOR THE REPLACEMENT OF RUNNER PLANKS AT THE PITTSFORD BHO 1443 (41)
BRIDGE SITE. FULL SAWN STRUCTURAL LUMBER SHALL BE USED AND PAID FOR UNDER
522.20. THE SPECIES SHALL BE WHITE OAK, NO.3 GRADE OR BETTER.

I TEM

ESTIMATED QUANTITIES OF STRUCTURE EXCAVATION AND GRANULAR BACKFILL FOR
STRUCTURES HAVE BEEN INCLUDED FOR EARTHWORK ADJACENT TO WORK REQUIRED FOR DRY
RUBBLE MASONRY (MOD.) AT CHARLOTTE C.B.28, ABUTMENT *#2 UPSTREAM WINGWALL.

« WITHIN EXISTING ROW LIMITS, THINNING AND TRIMMING SHALL

. NEW HEIGHT AND WEIGHT LIMIT SIGNS SHALL BE PLACED WITHIN

INCLUDE ALL WORK
REQUIRED TO CUT AND TRIM TREES, STUMPS, AND VEGETATION UP TO 6 FEET FROM
EXISTING ABUTMENT AND WINGWALL FACES AND IN OTHER AREAS, AS DETERMINED BY THE
ENGINEER.

100 FEET OF THE BRIDGE
PORTALS, AS DIRECTED BY THE ENGINEER. ALSO, NEW ONE LANE BRIDGE SIGNS SHALL BE
PLACED AT LEAST 100 FEET FROM BRIDGE PORTALS, AS DIRECTED BY THE ENGINEER.

BRIDGES THAT WiLL BE CLOSED DURING CONSTRUCTION WORK MAY BE CLOSED TO ALL
PEDESTRIAN AND VEHICULAR TRAFFIC. THE CONTRACTOR SHALL NOTIFY THE ENGINEER AND
PROVIDE THE TOWNS WRITTEN NOTICE A MINIMUM OF 3 WEEKS PRIOR TO THE

ANTICIPATED BRIDGE CLOSURE. THE CONTACT INFORMATION FOR EACH TOWN AND OTHER
PERTINENT INFORMATION ARE PROVIDED ON SHEET 4. ONCE A BRIDGE 1S CLOSED ALL WORK
SHALL BE PERFORMED CONTINUOUSLY TO MINIMIZE BRIDGE CLOSURE TIME.
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