

INDEX OF SHEETS

1	TITLE SHEET
2	RUT FILLING TYPICAL
3	QUANTITY SHEET
4-6	RUT FILLING LOCATION DETAILS


STANDARDS

E-100M	CONSTRUCTION APPROACH SIGNS	06/13/97
E-101M	CONSTRUCTION SIGN DETAIL	06/13/97
E-102AM	CONSTRUCTION SIGN DETAIL	06/13/97
E-102M	CONSTRUCTION SIGN DETAIL	06/13/97
E-103M	MAINLINE TRAFFIC CONTROL, DIVIDED HIGHWAY ONE LANE CLOSED	06/13/97
E-106M	TRAFFIC CONTROL MISCELLANEOUS DETAILS	06/13/97
E-110M	MAJOR MAINTENANCE OPERATION LANE CLOSURE	06/13/97
E-111M	TRAFFIC SIGNS, TYPICAL MINOR MAINTENANCE OPERATION APPROACH SIGNS	06/13/97

**STATE OF VERMONT
AGENCY OF TRANSPORTATION**



**PROPOSED IMPROVEMENT
STATEWIDE RUT FILLING
SOUTHERN REGION**



**I-91 NORTHBOUND & SOUTHBOUND LANES
FOR LOCATIONS, SEE MAP DETAIL SHEETS**

WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES CORRECTION OF RUTTED AREAS BY FILLING AND GRINDING OF THE EXISTING INTERSTATE HIGHWAY, AND APPROPRIATE TRAFFIC CONTROL.

CONTRACT PLANS

THESE PLANS DO NOT REFLECT CHANGES MADE ON THE PROJECT.

B. Meach
 Director of Finance and Administration
 or Duly Authorized Agent
 Sept 7, 2001
 Date

Pike Industries, Inc.
 Contractor
Ronald W. Miller
 Signature
 VT Construction Manager
 Title



THESE PLANS ARE SUBJECT TO SUCH ENGINEERING CHANGES AS MAY BE REQUIRED BY THE FEDERAL HIGHWAY ADMINISTRATION OR THE CHIEF ENGINEER. CONSTRUCTION IS TO BE CARRIED ON IN ACCORDANCE WITH THESE PLANS AND THE STANDARD SPECIFICATIONS FOR CONSTRUCTION DATED 1995, AS APPROVED BY THE FEDERAL HIGHWAY ADMINISTRATION ON AUGUST 24, 1995 FOR USE ON THIS PROJECT, INCLUDING ALL SUBSEQUENT REVISIONS AND SUCH REVISED SPECIFICATIONS AND SPECIAL PROVISIONS AS ARE INCORPORATED IN THESE PLANS.

APPROVED <i>[Signature]</i>	DATE 7/3/01
DIRECTOR OF CONSTRUCTION & MAINTENANCE	
APPROVED <i>Mark D. Kestler</i>	DATE 7-13-01
DIVISION ADMINISTRATOR	
PROJECT STATEWIDE IM RUT(F)S	
SHEET 1 OF 6 SHEETS	