

QUANTITY SHEET

SUMMARY OF ESTIMATED QUANTITIES

TOTALS

DESCRIPTIONS

DETAILED SUMMARY OF QUANTITIES

SUMMARY OF ESTIMATED QUANTITIES										TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES			
						ROADWAY	TRAINING	EROSION CONTROL	BRIDGE	FULL C. E. ITEMS	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
						1					1		LS	MOBILIZATION / DEMOBILIZATION	635.11	-			
						1					1		LS	TRAFFIC CONTROL	641.10	-			
						3					3		EACH	PORTABLE CHANGEABLE MESSAGE SIGN	641.15	-			
						724					724		LF	DURABLE 4" WHITE LINE (MOD.)	646.40	3			
						86000					86000		LF	DURABLE 6" WHITE LINE (MOD.)	646.414	101			
						69100					69100		LF	DURABLE 6" YELLOW LINE (MOD.)	646.415	44			
						700					700		LF	DURABLE 12" WHITE LINE (MOD.)	646.44	5			
						30					30		LF	DURABLE 24" STOP BAR (MOD.)	646.46	-			
						51					51		EACH	DURABLE LETTER OR SYMBOL (MOD.)	646.50	-			
						260					260		LF	TEMPORARY 4" WHITE LINE (PAINT)	646.60	3			
						86000					86000		LF	TEMPORARY 6" WHITE LINE (PAINT)	646.614	101			
						69100					69100		LF	TEMPORARY 6" YELLOW LINE (PAINT)	646.615	44			
						700					700		LF	TEMPORARY 12" WHITE LINE (PAINT)	646.64	5			
						30					30		LF	TEMPORARY 24" STOP BAR (PAINT)	646.66	-			
						51					51		EACH	TEMPORARY LETTERS OR SYMBOLS (PAINT)	646.70	-			
						5100					5100		EACH	LINE STRIPING TARGETS	646.76	64			
								50			50		LB	SEED	651.15	EST.			
								250			250		LB	FERTILIZER	651.18	EST.			
								1			1		TON	AGRICULTURAL LIMESTONE	651.20	EST.			
								1			1		TON	HAY MULCH	651.25	EST.			
								20			20		CY	TOPSOIL	651.35	EST.			
								500			500		SY	EROSION MATTING	654.10	EST.			
						80					80		SF	TRAFFIC SIGNS, TYPE A	675.20	1			
						370					370		LF	FLANGED CHANNEL SIGN POST (BEGIN OPTION ITEMS)	675.301	4			
						370					370		LF	SQUARE TUBE SIGN POSTS AND ANCHOR (END OPTION ITEMS)	675.341	4			
						23					23		EACH	REMOVING SIGNS	675.50	-			
						510					510		EACH	DELINEATORS W/STEEL POSTS TYPE I	676.10	8			
						6					6		EACH	DELINEATORS W/STEEL POSTS TYPE II	676.10	EST.			
						10					10		EACH	DELINEATORS W/STEEL POSTS TYPE III	676.10	EST.			
						1					1		LU	PRICE ADJUSTMENT, FUEL (N.A.B.I)	690.50	-			
											500		CY	STONE FILL, TYPE I (CO#1)	900.508				
											1500		SY	GEOTEXTILE UNDER STONE FILL (CO#1)	900.575				
											1500		SY	GEOTEXTILE UNDER STONE FILL (CO#1)					
											230		EA	ERECTING SALVAGED SIGNS (CO#3)	900.520				
											230		EA						