STATE OF VERMONT
AGENCY OF TRANSPORTATION

QUANTITY SHEET 4

SUMMARY OF ESTIMATED QUANTITIES

					BRIDGE	ROADWAY	QUANTITIES GRAND TOTAL	UNIT	ITEMS	ITEM NUMBER	RND
						21	21	LB	TUBULAR ALUMINUM SIGN POSTS	675.32	
						403	403	LB	TUBULAR STEEL SIGN POSTS	675.33	
						4	4	EA	FOUNDATION FOR TUBULAR STEEL POSTS	675.43	
						48	48	EA	REMOVING SIGNS	675.50	-
						1,000	1,000	EA	DELINEATORS W/STEEL POSTS	676.10	39
						760	760	EA	REMOVAL OF EXISTING DELINEATORS	676.12	8
						1	1	LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	
						1	1	LU	INCENTIVE/DISINCENTIVE WORK ORDER (N.A.B.I.)	995.10	

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

PROJECT :	PROJECT NO. :
BOLTON - SO. BURLINGTON	AC IM 089-2(36)

DESIGN FILE NAME: /pave/04all4/p04all4.dgn
IPARM FILE NAME: p04all4qs4.i
SURVEYED BY:
SQUAD LEADER:

PLOT DATE: 17-MAY-2005
SURVEY DATE:
DRAWN BY:
SHEET: 14 OF 76