
FLANGED CHANNEL SIGN POSTS

REMOVING SIGNS

LF

EA 675.50

675.301 EST

--

- BEGIN OPTION ITEMS -

LF 675.341 EST

- END OPTION ITEMS -

EA 676.10 EST

EA 690.50 ESTPRICE ADJUSTMENT, FUEL (N.A.B.I.)

SQUARE TUBE STEEL POST AND ANCHORS

EA ESTSPECIAL PROVISION (CABLE GUARDRAIL SPLICE UNIT) 900.620

EA EST900.620SPECIAL PROVISION (CABLE G.R. J-BOLT, GALV.)

14

3

105

14

3

105

210210

210 210

EA 676.12165165 REMOVAL OF EXISTING DELINEATOR

DELINEATOR WITH STEEL POST

EST2525

SY

900.640SPECIAL PROVISION (REPLACEMENT OF GUARD RAIL 

CABLE)

900.675

900.675SY

SPECIAL PROVISION (BIAXIAL GEOGRID FOR ROADWAY   900.675

RECONSTRUCTION)

SY

QUANTITIES

GRAND TOTAL

APPROXIMATE SUMMARY OF QUANTITIES

GOV’T PARTICIPATING

ROADWAYBRIDGE UNIT ITEMS ROUNDINGNO.

ITEMEMPLOYEE

TRAINEESHIP

AGENCY OF TRANSPORTATION
STATE OF VERMONT

TOTALS

STATIONS

FROM

QUANTITIES

PROJECT NAME

PROJECT NUMBER IM089-2(39)

PAVEMENT WIDTHS

TO

EQUATIONS

+ -

SHEET     OF     SHEETS

REMARKS

DETAILED SUMMARY OF QUANTITIES

UNIT ITEMS QUANTITIES

DETAILED SUMMARY OF QUANTITIES

UNIT ITEMS

DATE PLOTTED

FEET MILES

FULL CE

PARTICIPATING

NON GOV’T

RICHMOND-SO.BURLINGTON p01a030.dgn

56 91

QUANTITY SHEET #3

QUANTITY SHEET #3
p01a030qs3.i

LF

190 190

716716

1,7501,750

1,6001,600

EST

0.5 0.5

- BEGIN ALTERNATE ITEMS -

900.645 ESTLS SPECIAL PROVISION (TRAFFIC CONTROL, CROSSOVER) 

ALTERNATE A

ALTERNATE B

900.645 ESTLS

NB LANE SHIFT)

ALTERNATE C

LS 900.645 ESTSPECIAL PROVISION (TRAFFIC CONTROL, SINGLE LANE 

NB LANE SHIFT)

- END ALTERNATE ITEMS -

0.75 0.75

0.75 0.75

0.70 0.70

900.650SPECIAL PROVISION (INCENTIVE/DISINCENTIVE)   LU11

SPECIAL PROVISION (TRAFFIC CONTROL, TWO LANE 

SPECIAL PROVISION (GEOSYNTHETIC FOR DITCH

LINING, GEOMEMBRANE)

SPECIAL PROVISION (GEOSYNTHETIC FOR DITCH

LINING, GEOCOMPOSITE)

$$$$$$$DATE$$$$$

678.21LF ELECTRICAL CONDUIT (2’’) (HDPE)4,0004,000


