



**NORTHFIELD-WILLIAMSTOWN
INTERCHANGE # 5**

NOTE:
THE CONTRACTOR SHALL INCLUDE A CONSTRUCTION SIGN APPROACH PACKAGE FOR EXPECTED LANE CLOSURES AND WORKZONE SPEED REDUCTIONS IN COMPLIANCE WITH STD. E-103. PAYMENT FOR THIS PACKAGE SHALL BE INCIDENTAL TO ITEM 641.10, "TRAFFIC CONTROL".

- LEGEND**
- RWN = ROAD WORK NEXT (6 MILES)
 - ERW = END ROAD WORK
 - SRWA = SIDE ROAD WORK AHEAD
 - SRW 500 = SIDE ROAD WORK 500 FT
 - = WORK AREA

SEE STD E-100 AND E-103 FOR SIGN PLACEMENT.

NOT TO SCALE

CONSTRUCTION APPROACH SIGNING SHEET #2	PROJECT NAME: BROOKFIELD-WILLIAMSTOWN__	PLOT DATE: 28-MAY-2010 12:5
	PROJECT NUMBER: IM_SURE(3)_____	DRAWN BY: LOCKE_____
	FILE NAME: p06a168.dgn_____	CHECKED BY: PAVI_MGMT_____
	PROJECT LEADER: WOQLAYR_____	SHEET 6 OF 8_____
DESIGNED BY: LOCKE_____		
p06a168cs2.1		