STATE OF VERMONT
AGENCY OF TRANSPORTATION

QUANTITY SHEET 3

SUMMARY OF ESTIMATED QUANTITIES					TOTALS	DESCRIPTIONS			
ROADWAY	EMPLOYEE TRAINEESHIP	BRIDGE	EROSION CONTROL	FULL C.E. ITEMS	GRAND TOTAL	UNIT	ITEMS	ITEM NO.	ROUND
			5700		5700	SY	TEMPORARY EROSION MATTING	653.20	28
70					70	SF	TRAFFIC SIGNS, TYPE A	675.20	2.25
200					200	LF	SQUARE TUBE SIGN POST AND ANCHOR	675.341	5
7					7	EA	REMOVING SIGNS	675.50	-
2					2	EA	ERECTING SALVAGED SIGNS	675.60	-
965					965	EA	DELINEATOR WITH STEEL POST	676.10	21
940					940	EA	REMOVAL OF EXISTING DELINEATOR	676.12	10
1					1	LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-
590					590	EA	SPECIAL PROVISION (CABLE GUARDRAIL J-BOLT, GALVANIZED)	900.620	EST.
18					18	EA	SPECIAL PROVISION (CABLE GUARDRAIL SPLICE UNIT)	900.620	EST.
500					500	LF	SPECIAL PROVISION (REPLACEMENT OF GUARDRAIL CABLE)	900.640	EST.

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

PROJECT NAME: DERBY
PROJECT NUMBER: IM 091-3(46)

FILE NAME: p06a200.dgn
PROJECT LEADER: JLL
DESIGNED BY: STANTEC
IPARM FILE: p06a200qs03.i

PLOT DATE: 07-SEP-2011 10:22
DRAWN BY: STANTEC
CHECKED BY: JLL
SHEET 8 OF 63