# QUANTITY SHEET 3

| SUMMARY OF ESTIMATED QUANTITIES | | | | | | | | | TOTALS | | |
|---|---|---|---|---|---|---|---|---|---|---|---|
| | ROADWAY | | FULL C.E. ITEMS | | | | GRAND TOTAL | FINAL | UNIT | ITEMS | ITEM NUMBER | ROUND |
| | 8 | | | | | | 8 | | EACH | REMOVING SIGNS | 675.50 | - |
| | 150 | | | | | | 150 | | EACH | DELINEATOR WITH STEEL POST | 676.10 | EST |
| | 150 | | | | | | 150 | | EACH | REMOVAL OF EXISTING DELINEATOR | 676.12 | EST |
| | 1 | | | | | | 1 | | LU | PRICE ADJUSTMENT, FUEL (N.A.B.I.) | 690.50 | - |

| DETAILED SUMMARY OF QUANTITIES | | |
|---|---|---|
| QUANTITY | UNIT | ITEMS |

| DETAILED SUMMARY OF QUANTITIES | | |
|---|---|---|
| QUANTITY | UNIT | ITEMS |

PROJECT NAME: NEWBURY
PROJECT NUMBER: IM 091-2 (77)

FILE NAME: p07a146.dgn
PROJECT LEADER: PVMT. MGMT.
DESIGNED BY: JLR/LSW
IPARM FILE NAME: p07a146qsl.i

PLOT DATE: 25-OCT-2011 14:21
DRAWN BY: MRS
CHECKED BY: PVMT. MGMT.
SHEET 7 OF 20