QUANTITY SHEET

STATE OF VERMONT
AGENCY OF TRANSPORTATION

SUMMARY OF ESTIMATED QUANTITIES

ROADWAY	FULL C.E.	QUANTITIES GRAND TOTAL	UNIT	ITEMS	ITEM NO.	ROUNDING
10000		10000	LF	SHOULDER BERM REMOVAL	203.40	EST
1		1	CY	TRENCH EXCAVATION OF EARTH,EXPLORATORY (N.A.B.I.)	204.22	EST
1750		1750	SY	COLD PLANING, BITUMINOUS PAVEMENT	210.10	22
50		50	LF	BRIDGE EXPANSION JOINT, ASPHALTIC PLUG	516.10	-
500		500	HR	UNIFORMED TRAFFIC OFFICERS	630.10	9
300		300	HR	FLAGGERS	630.15	9
	1	1	LS	TESTING EQUIPMENT - BITUMINOUS	631.17	-
1		1	LS	MOBILIZATION/DEMOBILIZATION	635.11	-
1		1	LS	TRAFFIC CONTROL	641.10	-
4		4	EA	PORTABLE CHANGEABLE MESSAGE SIGN	641.15	-
77500		77500	LF	6 " WHITE LINE	646.214	801
62000		62000	LF	6 " YELLOW LINE	646.215	641
610		610	LF	12 " WHITE LINE	646.24	10
4650		4650	EA	LINE STRIPING TARGETS	646.76	48
34815		34815	SF	REMOVAL OF EXISTING PAVEMENT MARKINGS	646.85	EST
15,000		15,000	LB	SPECIAL PROVISION (BITUMINOUS CRACK SEALING, BLOW AND GO METHOD)	900.635	EST
186000		186000	SY	SPECIAL PROVISION (PAVER PLACED SURFACE TREATMENT, TYPE C)	900.675	1923
30		30	TON	SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT SURFACE PREPARATION, TYPE I)	900.680	EST

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS
		COLD PLANING-BIT. PAVEMENT
133.33	1	BEGIN PROJECT
133.33	1	END PROJECT
1333.34	1	BRIDGE APPROACHES
24.25	1	RAMP C INTERCHANGE 21
22.50	1	RAMP D INTERCHANGE 21
40.00	1	RAMP D INTERCHANGE 22
41.25	1	RAMP C INTERCHANGE 22
1728	1	SUBTOTAL
22	1	ROUNDING
1750	1	TOTAL
		PAVER-PLACED SURFACE TREATMENT, TYPE C
184077	1	MAINLINE
184077	1	SUBTOTAL
1923	1	ROUNDING
186000	1	TOTAL

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

PROJECT NAME: SWANTON - HIGHGATE
PROJECT NUMBER: IM SURF (5)

FILE NAME: ...07A278\...07A278.dgn
PROJECT LEADER: DOMEY
DESIGNED BY: HUNT
IPARM FILE NAME: 07A278quan.i

PLOT DATE: 11-FEB-2009
DRAWN BY: HUNT
CHECKED BY: PAVT MGMT
SHEET 4 OF 14