QUANTITY SHEET 1

STATE OF VERMONT
AGENCY OF TRANSPORTATION

SUMMARY OF ESTIMATED QUANTITIES

		BRIDGE	ROADWAY	FULL C.E.	QUANTITIES GRAND TOTAL	UNIT	ITEMS	ITEM NO.	ROUNDING
							BEGIN ITEMS COMMON TO ALL ALTERNATES		
			10000		10000	LF	SHOULDER BERM REMOVAL	203.40	EST
			1		1	CY	TRENCH EXCAVATION OF EARTH, EXPLORATORY (N.A.B.I.)	204.22	EST
			1		1	LU	PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.I.)	406.50	-
			15000		15000	LB	BITUMINOUS CRACK SEALING, "BLOW AND GO" METHOD	417.20	EST
		200			200	LF	BRIDGE EXPANSION JOINT, ASPHALTIC PLUG	516.10	22
		100			100	CF	RAPID SETTING CONCRETE REPAIR MATERIAL WITH COURSE AGGREGATE	580.20	EST
			200		200	HR	POWER BROOM RENTAL, TYPE I	608.30	EST
			500		500	HR	UNIFORMED TRAFFIC OFFICERS	630.10	-
			300		300	HR	FLAGGERS	630.15	-
				1	1	LS	TESTING EQUIPMENT, BITUMINOUS	631.17	-
			1		1	LS	TRAFFIC CONTROL (RWIS INSTALLATION)	641.10	-
			4		4	EA	PORTABLE CHANGEABLE MESSAGE SIGN	641.15	-
			138000		138000	LF	6 INCH WHITE LINE	646.214	1743
			113000		113000	LF	6 INCH YELLOW LINE	646.215	1746
			3300		3300	LF	12 INCH WHITE LINE	646.24	100
			50		50	LF	24 INCH STOP BAR	646.26	8
			80		80	EA	LETTER OR SYMBOL	646.30	-
			3500		3500	EA	LINE STRIPING TARGETS	646.76	366
			65000		65000	SF	REMOVAL OF EXISTING PAVEMENT MARKINGS	646.85	1321
			1		1	LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-
			1		1	LS	SPECIAL PROVISION (RWIS LABOR AND EQUIPMENT)	900.645	EST
			15		15	TON	SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT SURFACE PREPARATION, TYPE I)	900.680	EST
							END ITEMS COMMON TO ALL ALTERNATES		

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS
NOT USED		
NOT USED		
COMPLETED WITH VAOT PERSONNEL		
NOT USED		

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

PROJECT NAME: BROOKFIELD-BERLIN
PROJECT NUMBER: IM SURF (11)

FILE NAME: ...08A152\...08A152.dgn
PROJECT LEADER: DOMEY
DESIGNED BY: HUNT
IPARM FILE NAME: 08A152_06.i

PLOT DATE: 31-OCT-2011 15:26
DRAWN BY: HUNT
CHECKED BY: PAVT MGMT
SHEET 6 OF 15