# QUANTITY SHEET 2

STATE OF VERMONT
AGENCY OF TRANSPORTATION

SUMMARY OF ESTIMATED QUANTITIES

| ROADWAY | EROSION CONTROL | FULL C.E. ITEMS | GRAND TOTAL | FINAL | UNIT | ITEMS | ITEM NUMBER | ROUND |
|---|---|---|---|---|---|---|---|---|
| 4 | | | 4 | | EACH | REMOVAL OF EXISTING DELINEATOR | 676.12 | - |
| 40 | | | 40 | | CY | SPECIAL PROVISION (REMOVAL OF LEDGE WASTE MATERIAL) | 900.608 | EST |
| 475 | | | 475 | | CY | SPECIAL PROVISION (TRIM BLASTING) | 900.608 | EST |
| 4 | | | 4 | | EACH | SPECIAL PROVISION (ROCK ANCHOR TESTING) | 900.620 | - |
| 1 40 | | | 40 | | HR | SPECIAL PROVISION (HAND SCALING) | 900.630 | EST |
| 120 | | | 120 | | LF | SPECIAL PROVISION (ROCK ANCHOR) | 900.640 | EST |
| 1 | | | 1 | | LS | SPECIAL PROVISION (TRAFFIC CONTROL, ALL-INCLUSIVE) | 900.645 | - |

TOTALS

DESCRIPTIONS

DETAILED SUMMARY OF QUANTITIES

| QUANTITIES | UNIT | ITEMS |
|---|---|---|

| REVISION | DATE | DESCRIPTION | BY |
|---|---|---|---|
| 1 | 03-06-2017 | CHANGED THE QUANTITY OF SPECIAL PROVISION (HAND SCALING) FROM 160 HOURS TO 40 HOURS. | JJO |

CHA

PROJECT NAME: LYNDON
PROJECT NUMBER: IM 091-3(51)

FILE NAME: z13a370qty.dgn
PROJECT LEADER: D. GOZALKOWSKI
DESIGNED BY: J. OLSEN
QUANTITY SHEET 2

PLOT DATE: 3/3/2017
DRAWN BY: J. HEALD
CHECKED BY: J. SHIELDS
SHEET 6 OF 35