

QUANTITY SHEET 2

SUMMARY OF ESTIMATED QUANTITIES										TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES		
					ROADWAY	BRIDGE	FULL CE ITEMS	ALTERNATE A	ALTERNATE B	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
					8100					8100		SF	REMOVAL OF EXISTING PAVEMENT MARKINGS	646.85	EST			
					1					1		LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-			
					181000					181000		SY	SPECIAL PROVISION (HOT-IN-PLACE RECYCLE)	900.675	2579			
					50					50		TON	SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT SURFACE PREPARATION, TYPE I)	900.680	EST			
													BEGIN ALTERNATE ZA1					
								204000		204000		SY	SPECIAL PROVISION (PAVER PLACED SURFACE TREATMENT, TYPE C)	900.675	2363			
													END ALTERNATE ZA1					
													BEGIN ALTERNATE ZA2					
									1	1		LU	AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)	490.31	-			
									11900	11900		TON	SPECIAL PROVISION (6.3 MM POLYMER-MODIFIED BITUMINOUS CONCRETE PAVEMENT)(SBR OR SBS POLYMER)	900.680	138			
									1400	1400		CWT	SPECIAL PROVISION (EMULSIFIED ASPHALT)(RS-1H OR CRS-1H)	900.683	43			
													END ALTERNATE ZA2					

PROJECT NAME: HARTFORD-SHARON
 PROJECT NUMBER: IM SURF(46)
 FILE NAME: I3a638/pvtmg+/p3a638_wrk.dgn PLOT DATE: 06-JUN-2014
 PROJECT LEADER: J. HARRINGTON DRAWN BY: PVT. MGT.
 DESIGNED BY: PVT. MGT. CHECKED BY: PVT. MGT.
 QUANTITY SHEET 2 SHEET 45 OF 64