

COMPOSITE QUANTITY SHEET #3

**STATE OF VERMONT
AGENCY OF TRANSPORTATION**

		HARTFORD-SHARON IM 089-1(57)					SHARON-ROYALTON IM 089-1(58)					TOTALS		DESCRIPTIONS			DETAILED SUMMARY OF QUANTITIES		
		EROSION CONTROL	ROADWAY	BRIDGE	TRAINING	FULL C.E.	EROSION CONTROL	ROADWAY	BRIDGE	TRAINING	FULL C.E.	QUANTITIES GRAND TOTAL	UNIT	ITEMS	ITEM NO.	ROUNDING	QUANTITIES	UNIT	ITEMS
		50					10					60	CY	TOPSOIL	651.35	-			
		1400					120					1520	SY	TEMPORARY EROSION MATTING	653.20	-			
		1										1	EA	INLET PROTECTION DEVICE, TYPE I	653.40				
			81									196	SF	TRAFFIC SIGNS, TYPE A	675.20	-			
			294									654	LF	SQUARE TUBE SIGN POST AND ANCHOR	675.341	-			
			16									32	EA	REMOVING SIGNS	675.50	-			
			3									5	EA	ERECTING SALVAGED SIGNS	675.60	-			
			642									1191	EA	REMOVAL OF EXISTING DELINEATOR	676.12	-			
			1									2	LU	PRICE ADJUSTMENT, FUEL (N. A. B. I.)	690.50	-			
			640									1189	EA	SPECIAL PROVISION (DELINEATOR WITH STEEL POST)	900.620	-			
			3									14	EA	SPECIAL PROVISION (REPLACE MANUFACTURED TERMINAL SECTION WOOD POST)	900.620	-			
			600									600	EA	SPECIAL PROVISION (STEEL BEAM GUARDRAIL DELINEATOR)	900.620	-			
			350									350	EA	SPECIAL PROVISION (STEEL BEAM GUARDRAIL OFFSET BLOCK)	900.620	-			
			33					30				63	EA	SPECIAL PROVISION (TIGHTEN MANUFACTURED TERMINAL SECTION ANCHOR CABLE)	900.620	-			
			1									1	LS	SPECIAL PROVISION (TEMPORARY ROADWAY WIDENING) (PHASE I)	900.645	-			
			1									1	LS	SPECIAL PROVISION (TEMPORARY ROADWAY WIDENING) (PHASE II)	900.645	-			

PROJECT NAME: HARTFORD-SHARON / SHARON-ROYALTON
 PROJECT NUMBER: IM 089-1(57) / IM 089-1(58)
 FILE NAME: 97A184.dgn PLOT DATE: 8/6/2010
 PROJECT LEADER: CDL DRAWN BY: SJL
 DESIGNED BY: SJL CHECKED BY: EPD
 PLOT FILE: 97A184.5.I SHEET 5 OF 62