QUANTITY SHEET 3

STATE OF VERMONT
AGENCY OF TRANSPORTATION

SUMMARY OF ESTIMATED QUANTITIES

EROSION CONTROL	FULL E&C	TRAINING	BRIDGE	ROADWAY	QUANTITIES GRAND TOTAL	UNIT	ITEMS	ITEM NO.	ROUNDING
				81	81	SF	TRAFFIC SIGNS, TYPE A	675.20	-
				294	294	LF	SQUARE TUBE SIGN POST AND ANCHOR	675.341	-
				16	16	EA	REMOVING SIGNS	675.50	-
				3	3	EA	ERECTING SALVAGED SIGNS	675.60	-
				642	642	EA	REMOVAL OF EXISTING DELINEATOR	676.12	-
				1	1	LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-
				640	640	EA	SPECIAL PROVISION (DELINEATOR WITH STEEL POST)	900.620	-
				3	3	EA	SPECIAL PROVISION (REPLACE MANUFACTURED TERMINAL SECTION WOOD POST)	900.620	-
				600	600	EA	SPECIAL PROVISION (STEEL BEAM GUARDRAIL DELINEATOR)	900.620	-
				350	350	EA	SPECIAL PROVISION (STEEL BEAM GUARDRAIL OFFSET BLOCK)	900.620	-
				33	33	EA	SPECIAL PROVISION (TIGHTEN MANUFACTURED TERMINAL SECTION ANCHOR CABLE)	900.620	-
				1	1	LS	SPECIAL PROVISION (TEMPORARY ROADWAY WIDENING) (PHASE I)	900.645	-
				1	1	LS	SPECIAL PROVISION (TEMPORARY ROADWAY WIDENING) (PHASE II)	900.645	-

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

PROJECT NAME: HARTFORD - SHARON
PROJECT NUMBER: IM 089-1(57)

FILE NAME: 97A184.dgn
PROJECT LEADER: CDL
DESIGNED BY: JDM
PLOT FILE: 97A184_16.i

PLOT DATE: 8/6/2010
DRAWN BY: JDM
CHECKED BY: EPD
SHEET 16 OF 62