



LIST OF CONSTRUCTION SIGNS
SEE STD. E-100 AND E-103 FOR SIGN PLACEMENT.

LOCATION	RW 1 MILE	RW 1/2 MILE	RWA	RPA	RWN	ERW	PCMS
INTERSTATE 89 SB	2	2			2	2	1
U.S. ROUTE 4				1			2
STAGECOACH ROAD				1			
BRIER ROSE LANE				1			
EXIT 1, RAMP C			1		1		
EXIT 1, RAMP D						1	
I-91 SB			1				1
I-91 NB			1				1
I-89/I-91 INTERCHANGE RAMP C						1	
I-89/I-91 INTERCHANGE RAMP D					1		
I-89/I-91 INTERCHANGE RAMP F					1		
TOTALS	2	2	3	4	5	4	5

* SIGNS CAN BE OMITTED IF CONSTRUCTED IN CONJUNCTION WITH IM 089 (58) SHARON-ROYALTON

NOTE:

- REFER TO NOTES ON SHEET 9.
- THE CONTRACTOR SHALL INCLUDE A CONSTRUCTION SIGN APPROACH PACKAGE FOR EXPECTED LANE CLOSURES AND WORKZONE SPEED REDUCTIONS IN COMPLIANCE WITH STD. E-103, E-106, AND THE 2009 MUTCD. PAYMENT FOR THIS PACKAGE SHALL BE INCIDENTAL TO ITEM 641.10, TRAFFIC CONTROL.

NOTE:
SEE SHEET 9 FOR CONSTRUCTION APPROACH SIGNING NOTES

LEGEND

- RW 1 MILE = ROAD WORK 1 MILE
- RW 1/2 MILE = ROAD WORK 1/2 MILE
- RWA = ROAD WORK AHEAD
- RPA = RAMP WORK AHEAD
- RWN (X MILES) = ROAD WORK NEXT (X MILES)
- ERW = END ROAD WORK
- PCMS = PORTABLE CHANGEABLE MESSAGE SIGN

SEE STD. E-100A AND E-103 FOR SIGN PLACEMENT.

NOT TO SCALE

CONSTRUCTION APPROACH SIGNING SHEET INTERCHANGE 1	PROJECT NAME: HARTFORD - SHARON
	PROJECT NUMBER: IM 089-1(57)
	FILE NAME: 97A184.dgn
	PLOT DATE: 8/6/2010
PROJECT LEADER: CDL	DRAWN BY: JDM
DESIGNED BY: JDM	CHECKED BY: EPD
PLOT FILE: 97A184_40.1	SHEET 40 OF 62