STATE OF VERMONT
AGENCY OF TRANSPORTATION

QUANTITY SHEET 3

VAOT Metric

SUMMARY OF ESTIMATED QUANTITIES

					BRIDGE	ROADWAY	QUANTITIES GRAND TOTAL	UNIT	ITEMS	ITEM NUMBER	RND
						80	80	M	TEMPORARY 600 mm STOP BAR	646.66	2
						92	92	EA	TEMPORARY LETTERS OR SYMBOLS	646.70	0
						117 082	117 082	EA	LINE STRIPING TARGETS	646.76	29
						30	30	SM	BLACK PAVEMENT MARKING MASKING TAPE	646.86	EST
						15	15	KG	SEED	651.15	EST
						115	115	kg	FERTILIZER	651.18	EST
						1	1	T	AGRICULTURAL LIMESTONE	651.20	EST
						1	1	T	HAY MULCH	651.25	EST
						20	20	CM	TOPSOIL	651.35	EST
						500	500	SM	EROSION MATTING	654.10	EST
						13	13	SM	TRAFFIC SIGNS, TYPE A	675.20	0.51
									BEGIN OPTION ITEMS		
						40	40	M	FLANGED CHANNEL SIGN POST	675.301	3.2
						40	40	M	SQUARE TUBE SIGN POSTS & ANCHOR	675.341	3.2
									END OPTION ITEMS		
						29	29	EA	REMOVING SIGNS	675.50	0
						63	63	EA	DELINEATORS W/ STEEL POSTS	676.10	0
						20	20	EA	REMOVAL OF EXISTING DELINEATORS	676.12	EST.

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

PROJECT : BRATTLEBORO - ROCKINGHAM

PROJECT NO. : STP 2107(1)S

DESIGN FILE NAME: /PAVE/99a202/pa202.dgn
IPARM FILE NAME: pa202qs03.1
PLOT DATE: 02-JUN-2005 14
SURVEYED BY: CLD ENGINEERS INC
SURVEY DATE: 6/99
SQUAD LEADER: WRH
DRAWN BY: MPS
SHEET: 9 OF 37