

Drilling & Blasting of Solid Rock Subgrade
180+00 - 182+50

Construct Drive
Sta. 170+23 Lt.

Construct Turnout
173+00 - 177+50 Lt.

Excavation and removal of Road Surface
on Roadways, Items 118-A
Sta. 172+76 Sta. 178+50

R.O.W. LINE ON LAND OF HALLOCK ESTABLISHED BY W/D, 4-24-82,
REC. BK 30, PG 98, CAVENDISH L.R. 8-9-83.
PROJECT: CAVENDISH F 54(13)

JOHN W & HELEN A HARTNETT &
BETTY SUE FAIBROTHER

ERNEST DUPREY

PARCEL: 29
GRANTOR: VERNIL R. & MILDRED M. WRIGHT
STATIONS: 167+44 - 171+00
TAKING: 0.1 AC ±
REMAINDER: 4.89 AC ±
RIGHTS: NONE
TITLE TITLE: COND-10/11/60
RECORDED: CHESTER-BK39-PG 460-10/15/60

PARCEL: 29
STATIONS: 167+44 - 171+00
TAKING: 0.1 AC ±

See Sheet 19
Sta. 170+00 E
New 15" ACCM Pipe Item 424 F

B.M. #38 - Spike in Roof
Elev. 829.88

Sta. 172+00 11' New 18" ACCM Item 424-H
Straight Headwall @ Inlet, Item 411
Craze & Outlet, Item 411
Gravel Backfill, Item 222
Inlet & Outlet Ditches
Existing road to be
excavated & removed Item 118-A

Sta. 170+88
New 18" ACCM Item 424-H
Straight Headwall @ Inlet, Item 411
Craze Headwall @ Outlet, Item 411
Gravel Backfill, Item 222

SLOPE RIGHTS
STA. 180+30 - 182+87

B.M. #33 - Spike in Roof
Elev. 830.85

DATE	
BY	
DESIGNED	
DRAWN	
CHECKED	
IN CHARGE	
NO.	

DATE	
BY	
DESIGNED	
DRAWN	
CHECKED	
IN CHARGE	
NO.	

