



1+00
Begin Project F012-1(1)

2+00
End Project AP 01-1(50) Begin Project F012-1(1)

67-A POC 25+95.70
C-D POT 0+00.00
79° 50' 30" Lt

18 POT 295+57.95
67-A 30+75.50
112° 41' Lt

9-B PI 1+70.96
67-A POT 34+48.30
9-B 0+41.87
0+00.00

7-A POC 26+00.00
ROT 0+00.00

ROT 10+00.00
Leblanc Ave.

ROT 9+04.45
Haswell Ave.

Δ 27° 13' 40" Rt
D 4'
E 1432.40
T 346.90
1. 680.70
Bank 9/16/77

Construct Drives
67-A 26+00 Rt.
67-A 36+40 Rt.
2 2+00 Rt. Lt.

Construct Bituminous Concrete Gutter
Item 554
28+20 Rt. 35+96 Rt.
32+00 Rt. 37+50 Rt.
32+25 Lt. 39+00 Lt.
34+00 Rt. 40+00 Rt.

Demolition and Disposal of
Buildings, Item 506
26+85 Lt. 27+95 Lt.
27+55 Lt. 28+50 Lt.
27+70 Lt. 28+50 Lt.
28+80 Lt.

Vertical Granite Curb, Item 556-B
26+55 - 35+96 Rt.
27+70 - 35+75 Lt.
37+02 - 40+00 Rt.
37+83 - 40+00 Lt.

Special Ditch, Item 103-A-1
26+55 - 29+00 Rt.
33+90 - 35+96 Rt.
37+00 - 38+50 Rt.
39+00 - 40+00 Lt.

Stone Fill, Item 512 (Light Type)
32+45 - 33+90 Rt.

Granite Slope Edging, Item 556-A
Ramp 0+35 - 1+00 (Island)
Access Dr. 0+40 - 1+35 (Island)
Ramp 1+81 - 0+78 - 2+00 (Island)
Access Dr. 0+45 - 1+40 (Island)
26+82 - 35+96 (Island)
36+98 - 40+00 (Island)

Changing Elevation of C.B.
or Manhole, Item 535
26+82 Lt.
29+50 Lt.
33+38 Lt.
37+27 Lt.

SURVEYED BY *Jewell* DATE 5-69
DRAWN BY *R. Davis* DATE 6-69
TRACED BY *R. Davis* DATE 7-70

PROJ. AP NO. 0101 (50)
SHEET 13 OF 19