

**\* GRANITE SLOPE EDGING ITEM 556-A**

802+00-804+95' (Island)  
 803+63'-804+95' Lt.  
 804+22'-804+95' Lt.  
 US 4 0+00-11+62' (Island)  
 US 4 1+13'-11+60' Rt.  
 US 4 2+06'-15+91' (Island)  
 US 4 2+27'-13+63' Rt.  
 Leg A 0+02'-2+38' Rt.  
 Leg A 0+85'-1+50' Lt.  
 Leg D 0+48'-3+96' Rt.  
 Leg D 1+10'-2+38' Lt.  
 Jughandle 2+80-3+50 Lt.  
 Jughandle 7+04-10+21 Lt.  
 Jughandle 9+96-10+21 Rt.  
 U.S. 4 17+09-17+23 Lt.

**\* ONE COURSE CEMENT CONCRETE SIDEWALK ITEM 560**

Jughandle 1+00-3+50 Lt.  
 Jughandle 3+60 Lt.  
**\* SODDING, ITEM 612**  
 804+20-804+25 Ft.  
 804+50-804+77 Lt.  
 US 4 11+15 Rt - 804+77 Lt.  
 US 4 12+29 Rt - 804+25 Ft.  
 Jughandle 1+95-10+20 Rt.  
 U.S. 4 10+30-11+00 Lt.  
 Jughandle  
 Δ 118' 30" 10' Lt.  
 D 120.00  
 T 201.71  
 L 210.19  
 E 114.71  
 Bnk. 3/4' per Ft.

**\* BITUMINOUS CONCRETE GUTTER, ITEM 554**

Jughandle 3+25' Lt.  
 Leg A 1+00' Rt.  
 Leg D 1+76' Rt.

**\* STANDARD STEEL BEAM GUARD RAIL WITH STEEL POSTS, ITEM 545-A-E**

802+50 Lt - Leg A 2+87 Rt.  
 802+68 Rt - Leg D 1+68 Rt.  
 US 4 16+58 Rt - 18+07 Rt.  
 Jughandle 1+58-3+07 Rt.

**MUCK EXCAVATION**  
 Item 117  
 Jughandle 9+00-10+20  
 802+00-804+20  
 Leg D 0+00-3+39  
 US 4 15+00-16+00 Rt.  
 Leg A 0+50-2+37

**\* REMOVE CONCRETE SIDEWALK**

Item 103-B  
 US 4 16+60-19+17 Lt.

\* Stage 2 Construction

**SPECIAL DITCH, ITEM 103**  
 Leg D 0+00 Rt - US 4 15+61 Ft.

**REMOVING AND RESETTING GUARD ITEM 557**  
 From US 4 17+23-19+17 Lt.  
 To Jughandle 1+00-2+34 Ft.

805+14  
 End Project AP020

**PROPERTY LINE FENCE W/ STEEL POSTS MOD. ITEM 583-II**  
 EB 802+00 Rt. - US 4 15+00 Rt.  
 WB 802+00 Lt. - US 4 7+00 Rt.  
 US 4 11+00 - 18+20 Lt.

**6' GALVANIZED CHAIN-LINK FENCE, ITEM 581-I**  
 to be installed prior to the commencement of other work in this area

Jughandle 1+95-10+20 Rt.  
 U.S. 4 10+30-11+00 Lt.

Jughandle  
 Δ 13' 15" 30' Rt.  
 D 7'  
 R 810.51  
 T 95.49  
 L 190.15  
 E 5.54  
 Bnk. 3/4' Ft.

**\* REMOVE CONCRETE SIDEWALK**

Item 103-B  
 US 4 16+60-19+17 Lt.

\* Stage 2 Construction

US 4 Sta 7+00  
 Begin Construction Rt.  
 Begin Full Width Pavement Overlay (1 1/4"), Item 361-Mod Type III

US 4 Sta 19+70  
 End Full Width Pavement Overlay (1 1/4"), Item 361-Mod Type III

Jughandle 0+35  
 Begin Jughandle Construction

End Construction Rt.  
 US 4 Sta 17+60

Note: Stage 1 Construction on US #4 and Jughandle to consist of installation of all drainage, fill areas brought to subgrade elevations. No excavation to be made except in connection with drainage.

Intersection - US 4 and Spur to W Rutland Interchange

to W Rutland US 4  
 395 400 40 755  
 265 50 215 250 465  
 to Fair Haven 290

Stage 2 Construction

SURVEYED BY: Barnes DATE: 5/16/55  
 DRAWN BY: Evans DATE: 5/16/55  
 TRACED BY: Clark DATE: 6/16/55  
**WEST RUTLAND**  
 PROJ. AP NO. 020-1(11)  
 SHEET 19 OF 359

