



CONST. DRIVE
T.H. 40 2+25 RT.

TREATED TIMBER CURB
ITEM G16.35
232+50-236+00 RT.

GUARD RAIL THREE CABLE W/LT.
STEEL POSTS ITEM G21.21
232+00-236+00 RT.
233+06-236+00 LT.

DRILLING & BLASTING OF SOLID
ROCK SUBGRADE ITEM 206.10
223+15-226+00

SAND BORROW ITEM
225+50-230+50

ALL DRIVES AS INDICATED ON PLANS
ARE SUBJECT TO PERMITS PURSUANT
TO TITLE 19
SECTION 43, V.S.A.

WOVEN WIRE FENCE W/ STEEL
POSTS ITEM G20.25
220+00-223+50 RT.
220+00-223+15 LT.
223+80-236+00 LT.
224+00-236+00 RT.

BEGIN RELINQUISHMENT NO. II
STA. T.H. 40 5+31 8' LT.
HAPP, GEORGE M. LENGTH
& CHRISTINE Y.

END RELINQUISHMENT NO. II
STA. T.H. 40 7+00

Curve Data
4.54 Rt.
0.30
11,454.16'
420.45'
996.67'
10.83'
Bank-Remove Crown

SINGLE STAGE CONSTRUCTION
ANALYZED BY: _____ DATE: _____
DRAWN BY: _____ DATE: _____
CHECKED BY: _____ DATE: _____
MILTON-COLCHESTER
PROJ. NO. 025-113
SHEET 45 OF 55