



Demolition & Disposal of Bldg. Item 202.10
 NB 1641+50 Rt
 NB 1641+75 Rt
 Reloc. Rte II 20+70 Lt
 Reloc. Rte II 22+25 E
 Reloc. Rte II 22+50 Lt
 Reloc. Rte II 22+65 Rt
 Reloc. Rte II 23+25 E
 Reloc. Rte II 23+45 Lt
 Reloc. Rte II 22+16 Lt
 Reloc. Rte II 22+60 Lt
 Reloc. Rte II 23+50 Lt
 NB 1629+55 Rt
 NB 1628+15 Rt
 NB 1670+00 Lt
 Reloc. Rte II 32+00 Lt
 Reloc. Rte II 31+50 Lt
 Reloc. Rte II 22+35 Lt
 NB 1666+70 Rt

Utility Mating Item 654.10
 Ramp @ 20+00-22+50 Rt
 Construct Approaches
 22+04.4 Lt. (To Rte #11)
 31+50.0 Lt. (To Willard St.)

* Three Cable Guard Rail
 Light Steel Posts Item 621.21
 Ramp @ 20+00-20+54 Lt.

Deed File # 11

END R.O.W. PROJECT FOIR-1191
 STA. NB1671+44 11 RT.

MM 0116-0164

* Stage II Construction	
STATE OF VERMONT DEPARTMENT OF HIGHWAYS	
SUNDERLAND-MANCHESTER	
McFARLAND-JOHNSON CONSULTING ENGINEERS	
DESIGNED BY:	CHECKED BY:
DRAWN BY:	DATE:
PROJECT No. F 079-1191	SHEET 70 OF 80
CONTRACT No. 2	