



Discontinuation of Right of Way Item 202.10  
 NB 1661+50 R1  
 NB 1661+75 R1  
 Reloc Rte 11 20+70 L  
 Reloc Rte 11 22+30 L  
 Reloc Rte 11 22+65 P  
 Reloc Rte 11 23+25 E  
 Reloc Rte 11 23+45 L  
 Reloc Rte 11 22+18 L  
 Reloc Rte 11 22+60 L  
 Reloc Rte 11 23+50 L  
 SB 1659+50 R1  
 NB 1662+45 R1  
 NB 1670+00 L  
 Reloc Rte 11 30+00 L  
 Reloc Rte 11 30+50 L  
 Reloc Rte 11 24+35 L  
 NB 1666+70 R1

Utility Mating Item 654.12  
 Ramp B 20+00 22+30 R1

Three Cable Guard Rail  
 Light Steel Post Item 621.21  
 Ramp B 20+00 20+54 L1

Construct Approaches  
 22+04.4 L1 (To Rte 11)  
 31+50.0 L1 (To 11/11/11 51)

ALL DRIVES AS INDICATED ON PLANS ARE SUBJECT TO PERMITS PURSUANT TO TITLE 19 SECTION 43, V.S.A.

* Stage II Construction	
STATE OF VERMONT	
DEPARTMENT OF HIGHWAYS	
SUNDERLAND MANCHESTER	
McFARLAND-JOHNSON	
DESIGNED BY	DATE
CHECKED BY	DATE
PROJECT NO. 7-18-79	SHEET 70A
CONTRACT NO. 2	