



END CONTRACT 3 BEGIN CONTRACT 1
 END PROJECT FOIA-11 BEGIN PROJECT P 019-11
 NB 1117+00 ROGER D. & FRANCES R. SECOY

Northbound		Southbound		LOSS OF ACCESS		Ramp C	
Δ	13' 14' 30" LT	Δ	0' 07' 20" LT	Δ	0' 01' RT	Δ	24' RT
R	0' 22"	R	0' 30"	R	3'	R	6'
T	15' 22' 15"	T	11' 45' 16"	T	00' 06"	T	05' 49' 3"
L	16' 13' 36"	L	19' 30' 17"	L	18' 4' 16"	L	202' 08"
E	36' 11' 36"	E	36' 24' 44"	E	36' 7' 22"	E	400' 00"
Bank	104' 01"	Bank	161' 42"	Bank	686'	Bank	2133'

END R.O.W. PROJ. FOIA-11 (8) SEC. II
 STA. NB 1120+70 190' RT.

CONTROL OF ACCESS COMPLETE ON
 THIS SHEET EXCEPT AT STA.

* Indicates Stage II Construction

FANTONI 11/76
 SURVEYED BY: MESSER, MARTINDALE, SUTHERLAND
 DRAWN BY: DUFFY DATE: 12/76
 TRACED BY: DUFFY DATE: 12/76

BENNINGTON - SUNDERLAND
 PROJ. RE NO. 019-1 (8) SEC. II
 SHEET 57 OF 99