

STATE OF VERMONT  
DEPARTMENT OF HIGHWAYS  
RIGHT-OF-WAY PLANS  
DETAIL SHEET

TABLE OF PROJECT PROPERTY ACQUISITION

PARCEL NO.	GRANTOR	SHEET NO.	BEGINNING STATION	ENDING STATION	TAKING	REM.	RIGHTS	TITLE TAKEN	DATE	TOWN OR CITY RECORDED	BK.	PG.	REMARKS
1	SEDRADUI, ANNE C. R.	11	176+50 LT. REV.	187+70 RT. REV.	2.77 A±		ALL R. T. & L. DRIVE (T.)	W.D.		NEW HAVEN			HWY. EASE. U.S. 7 DRIVE 14' GRAVEL M.P. 0344 DRIVE PERMIT DATE
			181+70 RT. REV.			DRIVE (T.)	DRIVE 12' GRAVEL M.P. 0344 DRIVE PERMIT DATE						
			182+00 RT. REV.	182+30 RT. REV.			DITCH & DRAINAGE (P) DITCH (P)						1,100 S.F.± 2,700 S.F.± (910 S.F.±)
			182+00 RT. REV.	182+30 RT. REV.			SLOPE (T) (0.03A±)						DRIVE 10' GRAVEL M.P. 0353 DRIVE PERMIT DATE
			182+00 RT. REV.	185+30 RT. REV.			CONST. EASE (T) (0.08A±) CONST. EASE (T) (0.02A±)						
2	MUSK, BRIAN T. & DARLENE	11,12	187+50 LT. REV.	187+85 RT. REV.	1.12 A±		ALL R. T. & L. CONST. EASE (T) (0.06F±)	W.D.		NEW HAVEN			HWY. EASE. U.S. 7
			187+50 LT. REV.	187+85 LT. REV.			DRIVE (T.)						DRIVE 30' GRAVEL M.P. 0356 DRIVE PERMIT DATE
			187+77 LT. REV.				DRIVE (T.)						DRIVE 12' GRAVEL M.P. 0357 DRIVE PERMIT DATE
			188+30 LT. REV.				DRIVE (T.)						FENCE
			185+13 LT. REV.	187+85 LT. REV.			DRIVE (T.)						DRIVE 15' GRAVEL M.P. 0356 DRIVE PERMIT DATE
		11,12	187+80 RT. REV.			DRIVE (T.)	DRIVE 16' GRAVEL M.P. 0358 DRIVE PERMIT DATE						
			188+77 RT. REV.			DRIVE (T.)	(2,500 S.F.±) (225 S.F.±)						
			189+00 RT. REV.	194+20 RT. REV.		CONST. EASE (T) (0.06A±) CUL. & DITCH & DRAINAGE (P)	FENCE						
			191+62 RT. REV.	193+20 RT. REV.		SLOPE (T) (250 S.F.±)							
			192+00 RT. REV.	196+85 RT. REV.									

TABLE OF REVISIONS

REVISION NO.	SHEET NO.	DESCRIPTION OF REVISION	DATE	MADE BY	APPROVED BY
1	13	PARCEL #4, PIGEON, CHANGED REMOVE TO 'EASE' FOR 42' W.P. AT STA 202+18 44' LT. AND ADDED DRIVE AT STA 204+35 RT. PER C.O. # 4142	1-15-79	P.J.H.	T.P.M.
2	14	PARCEL #8, CYR, ADDED DRIVE AND CULVERT AT 211+55 LT., CHANGED APPLE TO PEAR AT 219+30 LT., AND ADDED 4'-8" E. STUMPS AT 221+52 LT. PER C.O. # 4143	1-15-79	P.J.H.	T.P.M.
3	15	PARCEL #9, PECK, ADDED 'REMOVE' TO 2'-18" STUMPS AT 237+30 RT. AND ADDED 'REMOVE' TO STUMP AT 240+19 RT. PER C.O. # 4144	1-15-79	P.J.H.	T.P.M.
4	9,15	PARCEL #13, PECK, R.A.H. REVISED CONSTRUCTION LIMITS FROM 241+77 LT. TO 243+50 RT. & REDUCED SLOPE RIGHT AREA PER C.O. # 4145	1-15-79	P.J.H.	T.P.M.
5	11,12	PARCEL #2 MUSK, CHANGED TITLE FROM STEADY TO MUSK, BRIAN T. & DARLENE. DELETED SLOPE RT. FROM 187+50 LT. TO 187+25 LT. CHANGED BEGINNING STA FOR CONST. EASE FROM 185+11 LT. TO 187+31 LT. PER C.O. # 4390	6-5-79	DOU	T.P.M.
6	10	PARCEL #18, ADDED NEW ENGLAND TELEPHONE & TELEGRAPH-UTILITY PERCO # 4391	6-5-79	DOU	T.P.M.
7	10,11	PARCEL #14 STEADY, ADDED PARCEL #19 TO PLAN, PER C.O. # 4392	6-5-79	DOU	T.P.M.
8	5,11	PARCEL #2 MUSK, WIDENED DRIVE AT STA 187+80 RT. TO 30' PER C.O. # 4399	6-14-79	DOU	T.P.M.
9	6,12	PARCEL #4 PIGEON, Deleted demo #1 of barn & const. ease. needed in this regard, also other ease. C.O. # 4563	11-27-79	JDP	T.P.M.
10	7,13	PARCEL #8 CYR, Deleted demo #2 of barn & const. ease. needed in this regard. C.O. # 4564	11-27-79	JDP	T.P.M.
11	9,14	PARCEL #9 PECK, Deleted demo #3 of barn & const. ease. needed in this regard. C.O. # 4565	11-27-79	JDP	T.P.M.
12	6,13	PARCEL #5 U.S. OF A. FARMERS HOME ADMIN. U.S.D.A. - CHANGE IN TITLE PER C.O. # 4582	12-17-79	SHZ	T.P.M.

MADE BY: A.S.S. DATE 11/1/78  
CHECKED BY: R.L.S. DATE 11/2/78

DR RT -- DRAINAGE RIGHT  
DIT RT -- DITCHING RIGHT  
CH RT -- CHANNEL RIGHT  
DRIVE RT -- DRIVE RIGHT  
CUL RT -- CULVERT RIGHT  
DEM -- DEMOLITION OR REMOVAL  
W -- WATER SOURCES

PRESENT R.O.W.  
--- TAKING WITHOUT ACCESS  
--- TAKING WITHOUT ACCESS ALONG PROPERTY LINES  
--- TAKING WITH ACCESS  
(P) PERMANENT EASEMENT  
(T) TEMPORARY EASEMENT

LEGEND  
--- CONST. EASE --- CONST. EASEMENT  
SR --- SR --- SLOPE RIGHTS  
P --- P --- PROPERTY LINE  
--- Δ --- Δ --- TOP OF CUT  
--- O --- O --- TOE OF SLOPE

APPROVED: *Thomas P. Mallett* DATE 11-7-78  
CHIEF OF PLANS & TITLES

JUN 03-1985

PROJECT NEW HAVEN  
NO. FF 019-3(19)  
SHEET 5 OF 18