

STATE OF VERMONT
AGENCY OF TRANSPORTATION
RIGHT-OF-WAY PLANS
DETAIL SHEET

TABLE OF PROJECT PROPERTY ACQUISITION

PARCEL NO.	GRANTOR	SHEET NO.	BEGINNING STATION	ENDING STATION	TAKING	REM.	RIGHTS	TITLE TAKEN	DATE	TOWN OR CITY RECORDED	BK.	PG.	REMARKS
88	PARCEL 8 CONTINUED FROM PREVIOUS SHEET	5	5+90 RT	62+28 RT			RIGHT TO CONST. & MAINT. HIGHWAY OVER EASE. (P)						SEWER LINE
9	LYNDONVILLE ASSOCIATES	5	5+90 RT	62+28 RT.			RIGHT TO CONST. & MAINT. HIGHWAY OVER EASE. (P)	WDOE		LYNDON			SEWER LINE
10	HARDON INDUSTRIES, INC.	5	5+90 RT	62+28 RT.			RIGHT TO CONST. & MAINT. HIGHWAY OVER EASE. (P)	WDOE		LYNDON			SEWER LINE
11	SPALDING, DOUGLAS M. & CHRISTINE E.	5	50+30 RT 58+70 RT 58+95 RT	62+50 RT 62+85 RT 62+50 RT	0.13 Ac		CONST. EASE. (T) (0.07 Ac) SLOPE (P) (0.03 Ac)	WDOE		LYNDON			3120 SF± 1100 SF±
12	LIBERTY, BEATRICE	5	8+65 RT				DRIVE (T)						
	RELINQUISHMENT NO. I	5	1+15 E	3+36 E				AGREE.		LYNDON			VT. 122 (221')
	RELINQUISHMENT NO. II	5	REV. STA. 8+00 E	SUR. STA. 12+42 E				AGREE.		LYNDON			VT. 122 (451')
	MAINTENANCE AGREEMENT AREA NO. I	5	REV. STA. 7+10 E	REV. STA. 8+00 E				AGREE.		LYNDON			VT. 122 (80')

TABLE OF REVISIONS

REVISION NO.	SHEET NO.	DESCRIPTION OF REVISION	DATE	MADE BY	APPROVED BY

MADE BY: F.J. MALMATT JR. DATE: 12-4-81
CHECKED BY: J.D. PATTERSON DATE: 12-4-81

DR. RT. — DRAINAGE RIGHT
DIT. RT. — DITCHING RIGHT
CH. RT. — CHANNEL RIGHT
DRIVE RT. — DRIVE RIGHT
CUL. RT. — CULVERT RIGHT
D — DEMOLITION OR REMOVAL
W — WATER SOURCES

————— PRESENT R.O.W.
- - - - - TAKING WITHOUT ACCESS
- - - - - TAKING WITHOUT ACCESS ALONG PROPERTY LINES
- - - - - TAKING WITH ACCESS
(P) PERMANENT EASEMENT
(T) TEMPORARY EASEMENT

LEGEND
----- CONST. EASEMENT
SR ----- SR SLOPE RIGHTS
P ----- P PROPERTY LINE
Δ ----- Δ TOP OF CUT
O ----- O TOP OF SLOPE

APPROVED: Thomas C. Mays DATE: 12-7-81
CHIEF OF PLANS & TITLES

PROJECT LYNDON
NO. RS BRS 0259(3) & RS 0259(9)
SHEET 4 OF 5