



**CLEARING & GRUBBING**  
 Vt. Rte. 125 (West)  
 Rt. 272+00 - 273+85 (to Const. Limits)  
 Lt. 272+10 - 272+50 (to Const. Limits)  
 Lt. 273+30 - 274+24 (to Const. Limits)

**NOTE:** The Contractor will contact Mr. Leo Connor 2 weeks before excavating material from bank (Vt. 125 west 272+00 - 273+00 Rt.) to make arrangements for the stockpiling of this material on Mr. Connor's property. (Spatcy)

**CONSTRUCT DRIVE**

Vt. 125 273+24 Lt. (11' Wide)  
 Vt. 125 Rev. 275+32 Rt. (20' Wide)  
 Vt. 125 Rev. 276+50 Lt.  
 Vt. 22A 200+10 Lt.  
 Vt. 22A 202+45 Lt. (14' wide)

**EXCAVATION OF SURFACES AND PAVEMENTS**

Vt. 125 276+00 ~ 277+40 Lt.

**CONSTRUCT DITCH BERM**  
 Vt. 125 273+26 - 273+45 Rt.

**CAST IN PLACE CEMENT CONCRETE CURB, TYPE A**  
 198+30 Lt. - Vt. 125 Rev. 276+70 Rt.  
 Vt. 125 Rev. 276+95 Lt. - 199+76 Lt.

**BRIDPORT 187+00 ~ 203+00**  
 M.M. 3.55 - M.M. 3.86

MAY 05 1994

SHOREHAM - BRIDPORT-ADDISON  
 F 017-1(2)  
 132 165 53

DATUM  
 VERTICAL \_\_\_\_\_  
 HORIZONTAL \_\_\_\_\_