

WATER SOURCES
 Type Station Offset
 Well point NB 2670 * 1800' RT
 Spring SB 2674 * 700' LT
 Spring SB 2674+50 800' LT

N.B. 2672+00 - 2679+00
 S.B. 2672+50 - 2679+00
 Sod will be removed as directed by
 The Engineer, & paid for as Common Excavation,
 Item 103-A1

PROPERTY LINE FENCE, MOD
 ITEM 503-II
 ND 2665+00 - 2675+00 LT
 SB 2665+00 - 2675+00 LT
 Note: 2672+25 LT - 2677+50 LT
 2677+50 LT - 2683+50 LT
 To be constructed prior to
 other work in area.

* STAGE 2 CONSTRUCTION

PLAN	REVISIONS
NO.	DATE
1	10/25/00
2	11/15/00
3	12/15/00
4	01/15/01
5	02/15/01
6	03/15/01
7	04/15/01
8	05/15/01
9	06/15/01
10	07/15/01
11	08/15/01
12	09/15/01
13	10/15/01
14	11/15/01
15	12/15/01
16	01/15/02
17	02/15/02
18	03/15/02
19	04/15/02
20	05/15/02
21	06/15/02
22	07/15/02
23	08/15/02
24	09/15/02
25	10/15/02
26	11/15/02
27	12/15/02
28	01/15/03
29	02/15/03
30	03/15/03
31	04/15/03
32	05/15/03
33	06/15/03
34	07/15/03
35	08/15/03
36	09/15/03
37	10/15/03
38	11/15/03
39	12/15/03
40	01/15/04
41	02/15/04
42	03/15/04
43	04/15/04
44	05/15/04
45	06/15/04
46	07/15/04
47	08/15/04
48	09/15/04
49	10/15/04
50	11/15/04
51	12/15/04
52	01/15/05
53	02/15/05
54	03/15/05
55	04/15/05
56	05/15/05
57	06/15/05
58	07/15/05
59	08/15/05
60	09/15/05
61	10/15/05
62	11/15/05
63	12/15/05
64	01/15/06
65	02/15/06
66	03/15/06
67	04/15/06
68	05/15/06
69	06/15/06
70	07/15/06
71	08/15/06
72	09/15/06
73	10/15/06
74	11/15/06
75	12/15/06
76	01/15/07
77	02/15/07
78	03/15/07
79	04/15/07
80	05/15/07
81	06/15/07
82	07/15/07
83	08/15/07
84	09/15/07
85	10/15/07
86	11/15/07
87	12/15/07
88	01/15/08
89	02/15/08
90	03/15/08
91	04/15/08
92	05/15/08
93	06/15/08
94	07/15/08
95	08/15/08
96	09/15/08
97	10/15/08
98	11/15/08
99	12/15/08
100	01/15/09

