



REMOVAL OF DISCREPANCY OF PRESENT GUARD RAIL, ITEM 5-3
7+50-8+62 RT, 25.7'

POT 5+50.0
BEGIN REMOVAL OF TEMPORARY APPROACH
BEGIN CONSTRUCTION ON US RTE #7

*THREE CABLE GUARD RAIL WITH LIGHT STEEL POSTS, ITEM 5-3
S.D. 3860+00.0 L-3866+16+14.5 L.F.
S.D. 3863+52 L-3866+72 L.F.
0+05 L.F. - 25.5+38.5 L.F.

DRILLING & BLASTING OF SOLID ROCK SUBGRADE, ITEM 11-3
S.D. 3860+00-3864+25.50
N.D. 3868+25-3867+65'

DRILLING & BLASTING OF SOLID ROCK, ITEM 11-4
S.D. 3860+00-3866+75

*BITUM CONC SURF FOR GUTTERS AND TRAFFIC ISLANDS, ITEM 5-5
9061+25-3861+50 N.D. RT
3861+25-3864+50 N.D. RT

STA	LOC	OFFSET	DESCRIPTION
BL 3861+30	LT	120'	BORED WELL
BL 543+30	RT	230'	DUG SPRING

*STAGE II CONSTRUCTION ITEM

PROPERTY LINE FENCE, ITEM 505-II, MOD
N.D. 3859+00 L 3867+64.74 RT
S.D. 3860+00-3860+00
S.B. 3860+00-3860+00
U.S. 1000' 41' - Temp. Appr. 11.89
Temp. Appr. 11.89 L - 2.54+2.50 L.F.

GENERAL NOTE:
FOR ELEVATIONS & VERTICAL CONTROL
USE BENCH MARKS ON I 89-3(36)
PROJECT ONLY (BM ERROR ON OTHER PROJ)
BM (No 174 to No. 218) OK

CONTROL OF ACCESS IS COMPLETE ON THIS SHEET

Stage 2 Construction
ST ALBANS - SWANTON
I 89 - 5(36) - 42
SHEET 83 OF 153

Const
82