



TEMPORARY APPROACH RAMP X FOR TRUCKS OVERPASS SEE SHEET 5 OF 246

STATION	STATION
5+00	5+25
5+25	5+50

STATION	STATION
5+30	6+10
6+10	7+50

STATION	STATION
7+00	7+50
7+50	9+00

STATION	STATION
5+100	5+000
5+000	5+000

\* STAGE 2 ITEMS TEMPORARY APPROACH AND RAMP X TO BE BUILT IN THEIR ENTIRETY DURING STAGE 2 CONSTRUCTION (LT LANE)

QUARRY ROAD TO BE BUILT IN ITS ENTIRETY DURING STAGE 1 CONSTRUCTION (LT LANE)

WORK TO BE DONE BY OTHERS

STA. 0+12  
BEGIN RAMP X

STA. 7+00  
END RAMP X  
CONSTRUCT SATISFACTORY APPROACH

17+39.0  
END TEMPORARY APPROACH

CONSTRUCT SATISFACTORY PROJECT RUNOUT  
END PROJECT I 89-3(8)  
CONSTRUCT SATISFACTORY PROJECT RUNOUT

CONSTRUCTION BEGIN RT. LANE

CONSTRUCTION BEGIN RT. LANE  
PROJECT I 89-3(32)  
BEGIN RIGHT LANE

CONSTRUCT SATISFACTORY APPROACH LT LANE

END QUARRY ROAD

CONTROL OF ACCESS IS COMPLETE ON THIS SHEET EXCEPT AT STA. 545+00.

SOD REMOVAL ITEM 101	
STATION	STATION
7+00	9+50
8+4+00	8+8+00
11+20	12+50
14+30	18+25

RT LANE CONSTRUCTION			
STATION	STATION	PCS	RT
12+35	14+05		

RT LANE CONSTRUCTION			
STATION	STATION	PCS	RT
12+35	14+05		

RT LANE CONSTRUCTION			
STATION	STATION	PCS	RT
12+35	14+05		

RT LANE CONSTRUCTION			
STATION	STATION	PCS	RT
12+35	14+05		

RT LANE CONSTRUCTION			
STATION	STATION	PCS	RT
12+35	14+05		

SHEET 25  
I 89-3(32)