



\* TREATED TIMBER CURB  
ITEM 508  
S.B. 3011+00 Lt. - 3013+47 Lt.  
S.B. 3016+85 Lt. - 3024+50 Lt.  
N.B. 3016+72 Lt. - 3022+00 Lt.  
S.B. 3012+88 Rt. - 3015+91 Rt.  
N.B. 3012+72 Lt. - 3015+91 Lt.  
BENCHING OF SLOPES  
S.B. 3026+50 - 3027+00 Lt.  
N.B. 3024+00 - Ramp D' 1'00 Rt.

\* BRIDGE RAIL (FOR BR APPRS.)  
S.B. 3013+22 - 3013+47 Lt.  
N.B. 3011+07 - 3013+32 Rt.  
N.B. 3011+09 - 3013+34 Lt.  
S.B. 3012+25 - 3013+45 Rt.  
N.B. 3016+72 - 3014+97 Rt.  
N.B. 3012+73 - 3017+85 Lt.  
S.B. 3012+85 - 3017+10 Rt.  
S.B. 3012+85 - 3017+10 Lt.

PROPERTY LINE FENCE  
ITEM 503-II  
S.B. 3011+00 - 3013+63 Lt.  
S.B. 3016+69 - 3027+00 Lt.  
N.B. 3011+00 - 3013+50 Rt.  
N.B. 3016+56 - Ramp D' 1'00 Rt.  
S.B. 3012+85 - 3017+10 Lt.

TOPSOIL, ITEM 621  
3027+00 Lt. ±  
10,000 cy. Stockpiled

JUTE MATTING  
ITEM 623  
S.B. 3017+50 - 3019+50 Rt.  
S.B. 3022+50 - 3023+50 Rt.  
N.B. 3023+50 - 3024+50 Rt.  
S.B. 3023+00 - 3026+00 Lt.

\* STAGE TWO CONSTRUCTION ITEM

\* STANDARD STEEL BEAM GUARD  
RAIL W/ STEEL POSTS  
ITEM 545-A (4'-3" Spacing)  
S.B. 3011+00 - 3013+22 Lt.  
S.B. 3017+10 - 3024+50 Lt.  
N.B. 3014+00 - 3023+47 Rt.

Case Over  
POT 3011+110  
POT 3015+25.00  
POT 3016+25.00  
POT 3022+150  
POT 3026+95.20

See Sheets  
512 200 Series for  
the above structures

307E  
3013+54  
124' Rt.  
B.M. 73  
U.S. Elev.  
1033.07

12' Ced.  
3013+25  
940 Rt.  
B.M. 72  
U.S. Elev.  
1004.45

12' 5" Hm.  
3016+34  
735 Rt.  
B.M. 71  
U.S. Elev.  
999.19

15' VB  
3019+09  
607 Rt.  
B.M. 69  
U.S. Elev.  
993.99

B.M. 60  
U.S. Elev.  
992.93

3022+47  
313' Rt.  
B.M. 67  
U.S. Elev.  
955.32

3022+53  
609' Rt.  
B.M. 66  
U.S. Elev.  
927.63

CONTROL OF ACCESS IS  
COMPLETE ON THIS SHEET

Stage 1 Construction  
DERBY

SUPPLIED BY: Dalana DATE: 8/80  
DRAWN BY: Deba DATE: 1/81  
TRACED BY: WJ DATE: 1/81

NO. 1 NO. 91 - 2/1/80  
SHEET 48 OF 53

JUL 11 1974 29  
FER&W