NOTE:
The fence between Survey Sta. 114+00± and Survey Sta. 115+00± on the left is to be reset by the contractor at a location ordered by the engineer, this is to be as an Extra and Force Account Work Item.

TOWN of BENNINGTON

FRITZ HORST EFT

MARGARET E. ARMSTRONG

Mrs LYNN ARMSTRONG

JOHN STOREY

Pasture

School House

Property Line

Granite Monument

Wall

Barn

Fence

Const. Driveway

Const. Approach to Town Road

Const. Approach to Stearns Road

Town Road

TRUMAN J. MALLORY

T. J. MALLORY

House

Barn

STA 116+02 Barn is to be moved by property owner as part right of way requirement.

Curve
Δ 10°-03' Lt.
D 2°
R 2864.9
T 251.9
L 500.5
E 11.1

116+70 - 118+25 Line Removal (See Special Provisions)

Gr. 113+25 - 114+00 Lt. Cut Slopes To Be Sodded Items 102.103 & 105

Gr. 110+30 - 113+40 Rt. Cut Slopes To Be Sodded Items 102.103 & 105

NOTE:
In regard to the 24" galvanized iron pipe to be placed under the roadway, the laying of the pipe and the furnishing of material is to be as an Extra and Force Account Work Item.

PARCEL	INSTRUMENT	DATE	GRANTOR	GRANTEE	RECORDED BENNINGTON BOOK	PAGE	DATE	REMARKS COL. STA.
A3CDEFGNI	Q.C.D.	6-29-37	Fullmore Farms Inc.	St. of Vt.	1	460	6-29-37	
A'	W.D.	6-1-37	Truman J. Mallory	"	1	456	6-3-37	
A''	Q.C.D.	6-1-37	Margaret E. & John Armstrong	"	1	433	6-3-37	

GRADIENT OF STR. UNDERDRAIN

113+50
700' V.C.
881.17

121+00
400 V.C.
843.34

+3.85%

-5.04%

+2.91%

STA. 109+00 - 110+00
12" SUB-BASE OF GRAVEL

STA. 110+00 - 117+00
15" SUB-BASE OF GRAVEL

STA 117+00 - 124+00
12" SUB-BASE OF GRAVEL

B.M. #14 SPIKE IN ROOT OF 24" ASH 9' RT. STA 109+22 ELEV. 868.34
B.M. #15 " " " 36" MAPLE 136' RT " 110+30 ELEV. 853.92

SERIES RAP (NT) 219
SHEET 11 OF 15

9