



441+50 - 447+75
 SLOPE TO BE SEEDED (Item 139)
 (To erase construction scars)

446+00 - 451+00
 SLOPE TO BE SEEDED (Item 139)
 (To erase construction scars)

455+00 - 457+00
 SLOPE TO BE SEEDED (Item 139)
 (To erase construction scars)
 5 DEAD TREES TO BE REMOVED (Item 147)

442+00 - 444+00
 SLOPE TO BE SEEDED (Item 139)
 (To erase construction scars)

456+50 - 457+00
 SLOPE TO BE SEEDED (Item 139)
 (To erase construction scars)

H.T. CUSHMAN MANUFACTURING CO.

447+25 - 455+50
 SLOPE TO BE SEEDED (Item 139)
 (To erase construction scars)

EDWARD T. JONES

451+00 - 458+00
 SLOPE TO BE SEEDED (Item 139)
 (To erase construction scars)

458+00 - 459+75
 SLOPE TO BE SEEDED (Item 139)
 (To erase construction scars)

462+00 - 464+147
 SLOPE TO BE SEEDED (Item 139)
 (To erase construction scars)

460+00 - 462+00
 DITCH SLOPE TO BE SEEDED (Item 139)
 (To erase construction scars)

REV. 462+95.6
 SUR. 463+08.7
 20'-8.1'

457+00 - 458+00
 SLOPE TO BE SEEDED (Item 139)
 (To erase construction scars)

462+00 - 463+00
 DITCH SLOPE TO BE SEEDED (Item 139)
 (To erase construction scars)

458+00 - 462+00
 SLOPE TO BE SEEDED (Item 139)
 (To erase construction scars)

H.T. CUSHMAN MANUFACTURING CO.

464+147
 END OF PROJECT
 F.A.P. 105-H
 (LANDSCAPING)

455+00
 BEGINNING OF PROJECT
 F.A.P. 105-D
 (LANDSCAPING)