
REMOVAL OF EXISTING PAVEMENT
ITEM 103-B
47+90 - 49+00 ℄
DEMOLITION & DISPOSAL OF BUILDING
ITEM 506
48+60 Rt.
CONSTRUCT DRIVES
48+45 Lt. (paved)
48+98 Lt. (paved)
BITUMINOUS CONC. CURB, ITEM 555, Type I
48+10 - 49+00 Rt.
BITUMINOUS CONC. SIDEWALK
(8' WIDE) ITEM 562 MOD.
47+90-49+00 Rt.
47+50
BEGIN CONSTRUCTION
(Surv.) 47
(Rev.) 47
367° 14' 32" E.
48
49
VT 14
Asphalt Yard
Interstate Trust Co.
Fairbanks Trucking Terminal
Fairbanks Convalescent Care Center
BRIDGE APPROACH (North)
PLAN SCALE
0 20 40
FEET
NO. 041 2 (3)
10