

QUANTITY SHEET 2

| SUMMARY OF ESTIMATED QUANTITIES | | | | | | | | | | TOTALS | | DESCRIPTIONS | | | | DETAILED SUMMARY OF QUANTITIES | | | |
|---------------------------------|--|--|--|--|--|--|---------|-----------------|--------|------------------|-------------|--------------|------|--|-------------|--------------------------------|------------|------|-------|
| | | | | | | | ROADWAY | EROSION CONTROL | BRIDGE | FULL C. E. ITEMS | GRAND TOTAL | FINAL | UNIT | ITEMS | ITEM NUMBER | ROUND | QUANTITIES | UNIT | ITEMS |
| | | | | | | | 8 | | | | 8 | | EACH | DURABLE LETTER OR SYMBOL, THERMOPLASTIC | 646.492 | | | | |
| | | | | | | | 395 | | | | 395 | | SF | REMOVAL OF EXISTING PAVEMENT MARKINGS | 646.85 | | | | |
| | | | | | | | | | 175 | | 175 | | SY | GEOTEXTILE UNDER STONE FILL | 649.31 | | | | |
| | | | | | | | | 50 | | | 50 | | SY | GEOTEXTILE FOR SILT FENCE | 649.51 | | | | |
| | | | | | | | | 40 | | | 40 | | SY | GEOTEXTILE FOR FILTER CURTAIN | 649.61 | | | | |
| | | | | | | | | 20 | | | 20 | | LB | SEED | 651.15 | | | | |
| | | | | | | | | 20 | | | 20 | | LB | SEED, WINTER RYE | 651.17 | | | | |
| | | | | | | | | 150 | | | 150 | | LB | FERTILIZER | 651.18 | | | | |
| | | | | | | | | 1 | | | 1 | | TON | AGRICULTURAL LIMESTONE | 651.20 | | | | |
| | | | | | | | | 1 | | | 1 | | TON | HAYMULCH | 651.25 | | | | |
| | | | | | | | | 70 | | | 70 | | SY | GRUBBING MATERIAL | 651.40 | | | | |
| | | | | | | | | 1 | | | 1 | | LS | EPSC PLAN | 652.10 | | | | |
| | | | | | | | | 40 | | | 40 | | HR | MONITORING EPSC PLAN | 652.20 | | | | |
| | | | | | | | | 1 | | | 1 | | LU | MAINTENANCE OF EPSC PLAN (N.A.B.I.) | 652.30 | | | | |
| | | | | | | | | 665 | | | 665 | | SY | TEMPORARY EROSION MATTING | 653.20 | | | | |
| | | | | | | | | 20 | | | 20 | | CY | VEHICLE TRACKING PAD | 653.35 | | | | |
| | | | | | | | | 1000 | | | 1000 | | LF | PROJECT DEMARCATION FENCE | 653.55 | | | | |
| | | | | | | | 109 | | | | 109 | | LF | SQUARE TUBE SIGN POST AND ANCHOR | 675.341 | | | | |
| | | | | | | | 12 | | | | 12 | | EACH | REMOVING SIGNS | 675.50 | | | | |
| | | | | | | | 12 | | | | 12 | | EACH | ERECTING SALVAGED SIGNS | 675.60 | | | | |
| | | | | | | | | | 485 | | 485 | | CY | SPECIAL PROVISION (STONE FILL, ARCH FLOW LINE) | 900.608 | | | | |
| | | | | | | | | | 1 | | 1 | | LS | SPECIAL PROVISION (TEMPORARY RELOCATION OF STREAM) | 900.645 | | | | |
| | | | | | | | 1 | | | | 1 | | LS | SPECIAL PROVISION (TEMPORARY ROADWAY) (PHASE I) | 900.645 | | | | |
| | | | | | | | 1 | | | | 1 | | LS | SPECIAL PROVISION (TEMPORARY ROADWAY) (PHASE II) | 900.645 | | | | |