STATE OF VERMONT
AGENCY OF TRANSPORTATION

COMPOSITE QUANTITY SHEET 2

VAOT Metric

FAYSTON-WAITSFIELD STP 2406(I)S			WAITSFIELD - MORETOWN STP 2227(I)S					APPROXIMATE SUMMARY OF QUANTITIES		
FULL E & C	BRIDGE	ROADWAY	FULL E & C	BRIDGE	ROADWAY	QUANTITIES GRAND TOTAL	UNIT	ITEMS	ITEM NO.	ROUNDING
-	-	300	-	-	1,000	1,300	HR	UNIFORMED TRAFFIC OFFICERS	630.10	
-	-	3,000	-	-	4,800	7,800	HR	FLAGGERS	630.15	
0.2	-	-	0.8	-	-	1	LS	FIELD OFFICE - ENGINEERS	631.10	
0.2	-	-	0.8	-	-	1	LS	TESTING EQUIPMENT - CONCRETE	631.16	
0.2	-	-	0.8	-	-	1	LS	TESTING EQUIPMENT - BITUMINOUS	631.17	
0.2	-	-	0.8	-	-	1	LU	FIELD OFFICE - TELEPHONE (N.A.B.I.)	631.25	
-	-	0.2	-	-	0.8	1	LS	MOBILIZATION/DEMOBILIZATION	635.11	
-	-	0.2	-	-	0.8	1	LS	TRAFFIC CONTROL	641.10	
-	-	0.2	-	-	0.8	1	LS	PUBLIC RELATIONS OFFICER	641.12	
-	-	3	-	-	3	6	EA	PORTABLE CHANGEABLE MESSAGE SIGN	641.15	
-	-	4,250	-	-	12,600	16,850	m	DURABLE 100 mm WHITE LINE (THERMOPLASTIC)	646.40	
-	-	4,250	-	-	12,200	16,450	m	DURABLE 100 mm YELLOW LINE (THERMOPLASTIC)	646.41	
-	-	50	-	-	60	110	m	DURABLE 600 mm STOP BAR (THERMOPLASTIC)	646.46	
-	-	20	-	-	34	54	EA	DURABLE LETTER OR SYMBOL (THERMOPLASTIC)	646.50	
-	-	4,250	-	-	25,200	29,450	m	TEMPORARY 100 mm WHITE LINE (PAINT)	646.60	
-	-	4,250	-	-	24,400	28,650	m	TEMPORARY 100 mm YELLOW LINE (PAINT)	646.61	
-	-	50	-	-	120	170	m	TEMPORARY 600 mm STOP BAR (PAINT)	646.66	
-	-	20	-	-	68	88	EA	TEMPORARY LETTERS OR SYMBOLS (PAINT)	646.70	
-	-	200	-	-	1,100	1,300	EA	LINE STRIPING TARGETS	646.76	
-	-	25	-	-	500	525	m^2	GEOTEXTILE UNDER STONE FILL	649.31	
-	-	500	-	-	1,000	1,500	m^2	GEOTEXTILE FOR SILT FENCE	649.51	
-	-	35	-	-	70	105	kg	SEED	651.15	
-	-	280	-	-	560	840	kg	FERTILIZER	651.18	
-	-	2	-	-	4.5	6.5	t	AGRICULTURAL LIMESTONE	651.20	
-	-	2	-	-	4.5	6.5	t	HAY MULCH	651.25	
	-	100	-	-	100	200	EA	HAY BALES FOR EROSION CONTROL	651.26	
-	-	25	-	-	50	75	m^3	TOPSOIL	651.35	
-	-	600	-	-	2,500	3,100	m^2	EROSION MATTING	654.10	
-	-	6	-	-	12	18	m^2	TRAFFIC SIGNS, TYPE A	675.20	
								BEGIN OPTION ITEMS		
-	-	50	-	-	115	165	m	FLANGED CHANNEL SIGN POST	675.301	
-	-	50	-	-	115	165	m	SQUARE TUBE SIGN POST AND ANCHOR	675.341	
								END OPTION ITEMS		
-	-	14	-	-	32	46	EA	REMOVING SIGNS	675.50	
-	-	5	-	-	8	13	EA	ERECTING SALVAGED SIGNS	675.60	
-	-	8	-	-	50	58	EA	DELINEATORS WITH STEEL POSTS	676.10	
-	-	0.2	-	-	0.8	1	LU	PRICE ADJUSTMENT, FUEL (N.A.B.I)	690.50	

DETAILED SUMMARY OF QUANTITIES		
QUANTITIES	UNIT	ITEMS

DETAILED SUMMARY OF QUANTITIES		
QUANTITIES	UNIT	ITEMS

NOTE: REFER TO SHEETS 8 AND 9 FOR THE INDIVIDUAL QUANTITY SHEETS FOR FAYSTON - WAITSFIELD STP 2406(1)S AND SHEETS 27 AND 28 FOR THE WAITSFIELD - MORETOWN STP 2227(1)S PROJECT.

STATIONS		PAVEMENT WIDTHS			EQUATIONS				REMARKS
FROM	TO				+	-			
TOTALS									