



LIST OF CONSTRUCTION SIGNS

HIGHWAY	RWA	RW500	SRWA	SRW500	EW	RWN
<b>FAYSTON - WAITSFIELD STP 2406(1)S</b>						
BEGIN PROJECT - VT ROUTE 17	2	2				
TH #24 BESSETTE RD.						
TH #25 MARBLE HILL RD.						
TH #17 NUMBER NINE RD.						
TH #26 TUCKER HILL RD.						
TH #29 PARIS HILL RD.						
END PROJECT - VT ROUTE 17						
END OF PROJECT - VT ROUTE 100			4	4	2	
<b>WAITSFIELD - MORETOWN STP 2227(1)S</b>						
BEGIN PROJECT - VT ROUTE 100	2	2				
TH #12 OLD COUNTY RD.						
TH #11 ARMSTRONG DR.						
TH #15 TREMBLAY RD.						
TH #7 CENTER FAYSTON RD.						
TH #47 FARNSWORTH RD.						
TH #9 MEADOW RD.						
TH #8 MEADOW RD.						
TH #6 AIRPORT RD.						
TH #2 N. FAYSTON RD.						
END OF PROJECT - VT ROUTE 100	2	2				
END OF PROJECT - VT ROUTE 100B	2	2				
<b>TOTALS</b>	<b>22</b>	<b>8</b>	<b>4</b>	<b>4</b>	<b>20</b>	<b>5</b>

**CONSTRUCTION APPROACH SIGNING**

- LEGEND**
- RWA = ROAD WORK AHEAD
  - RW500 = ROAD WORK 500 FEET
  - EW = END WORK
  - RWN = ROAD WORK NEXT 4 MILES (VT 100 PROJECT)  
ROAD WORK NEXT 1 1/2 MILES (VT 17 PROJECT)
  - SRWA = SIDE ROAD WORK AHEAD
  - SRW500 = SIDE ROAD WORK 500 FEET

1. SEE STD. E-100 AND E-103 FOR SIGN PLACEMENT
2. ALL CONSTRUCTION SIGNING SHALL BE PAID UNDER ITEM 641.10, TRAFFIC CONTROL.
3. THE CONTRACTOR SHALL INCLUDE A CONSTRUCTION SIGN APPROACH PACKAGE FOR EXPECTED LANE CLOSURES AND WORKZONE SPEED REDUCTIONS IN COMPLIANCE WITH STANDARD E-103. PAYMENT FOR PROVIDING THIS PACKAGE SHALL BE INCIDENTAL TO ITEM 641.10, TRAFFIC CONTROL.
4. THE RESIDENT ENGINEER, AT HIS OR HER DISCRETION, MAY ELIMINATE CONSTRUCTION APPROACH SIGNING AT DEAD END LOCATIONS.

NOT TO SCALE

CONSTRUCTION APPROACH  
SIGNING DETAIL SHEET

DESIGNED BY	J. REDMOND	DATE	7/05
DRAWN BY	J. REDMOND	DATE	7/05
DESIGN FILE NO.	pave/00b058/00b058.dgn		
PRF FILE	00b058cas.i	DATE PLOTTED	23-MAY-2008 12
<b>FAYSTON - WAITSFIELD STP 2406(1)S AND WAITSFIELD - MORETOWN STP 2227(1)S</b>			
SHEET <b>5</b> OF <b>54</b> SHEETS			