STATE OF VERMONT
AGENCY OF TRANSPORTATION

QUANTITY SHEET 2

VAOT Metric

									APPROXIMATE SUMMARY OF QUANTITIES		
				FULL E & C	BRIDGE	ROADWAY	QUANTITIES GRAND TOTAL	UNIT	ITEMS	ITEM NO.	ROUNDING
				-	-	50	50	m	TEMPORARY 600 mm STOP BAR (PAINT)	646.66	4
				-	-	20	20	EA	TEMPORARY LETTERS OR SYMBOLS (PAINT)	646.70	-
				-	-	200	200	EA	LINE STRIPING TARGETS	646.76	31
				-	-	25	25	m^2	GEOTEXTILE UNDER STONE FILL	649.31	8
				-	-	500	500	m^2	GEOTEXTILE FOR SILT FENCE	649.51	EST.
				-	-	35	35	kg	SEED	651.15	EST.
				-	-	280	280	kg	FERTILIZER	651.18	EST.
				-	-	2	2	t	AGRICULTURAL LIMESTONE	651.20	EST.
				-	-	2	2	t	HAY MULCH	651.25	EST.
				-	-	100	100	EA	HAY BALES FOR EROSION CONTROL	651.26	EST.
				-	-	25	25	m^3	TOPSOIL	651.35	EST.
				-	-	600	600	m^2	EROSION MATTING	654.10	38
				-	-	6	6	m^2	TRAFFIC SIGNS, TYPE A	675.20	0.95
									BEGIN OPTION ITEMS		
				-	-	50	50	m	FLANGED CHANNEL SIGN POST	675.301	4.0
				-	-	50	50	m	SQUARE TUBE SIGN POST AND ANCHOR	675.341	4.0
									END OPTION ITEMS		
				-	-	14	14	EA	REMOVING SIGNS	675.50	-
				-	-	5	5	EA	ERECTING SALVAGED SIGNS	675.60	-
				-	-	8	8	EA	DELINEATORS WITH STEEL POSTS	676.10	-
				-	-	0.2	0.2	LU	PRICE ADJUSTMENT, FUEL (N.A.B.I)	690.50	-

DETAILED SUMMARY OF QUANTITIES		
QUANTITIES	UNIT	ITEMS

DETAILED SUMMARY OF QUANTITIES		
QUANTITIES	UNIT	ITEMS

STATIONS		PAVEMENT WIDTHS			EQUATIONS				REMARKS
FROM	TO				+	-			
TOTALS									

pave/00b058/00b058.dgn
00b058q2.1
23-MAY-2008 12:54

PROJECT NAME FAYSTON - WAITSFIELD
PROJECT NUMBER STP 2406(I)S