

QUANTITY SHEET 2

SUMMARY OF ESTIMATED QUANTITIES									TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES			
			ALTERNATE A	ALTERNATE B	ALTERNATE C	PARK-AND-RIDE	LANDSCAPING	EROSION CONTROL	FULL C.E. ITEMS	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
						130				130		LF	PAINTED CURB	646.81	10			ALTERNATE A
						640				640		SF	PAINTED ISLAND	646.82	2			ITEM 203.31 - SAND BORROW
								1700		1700		SY	GEOTEXTILE UNDER STONE FILL	649.31	7	783	CY	BUS LOOP
								80		80		SY	GEOTEXTILE FOR SILT FENCE	649.51	5	382	CY	ACCESS ROAD
																2246	CY	PARKING LOT
																66	CY	LEFT TURN LANE
						360				360		LB	SEED	651.15	3	3478	CY	SUBTOTAL
						900				900		LB	FERTILIZER	651.18	9	22	CY	ROUNDING
						5				5		TON	AGRICULTURAL LIMESTONE	651.20	1	3500	CY	TOTAL
						725				725		CY	TOPSOIL	651.35	6			ITEM 204.20 - TRENCH EXCAVATION OF EARTH
								1		1		LS	EPSC PLAN	652.10	-	1271	CY	DRAINAGE
								200		200		HR	MONITORING EPSC PLAN	652.20	-	581	CY	UNDERDRAIN
								1		1		LU	MAINTENANCE OF EPSC PLAN (N.A.B.I.)	652.30	-	1852	CY	SUBTOTAL
								6450		6450		SY	TEMPORARY EROSION MATTING	653.20	44	8	CY	ROUNDING
						10				10		CY	TEMPORARY STONE CHECK DAMS, TYPE I	653.25	4	1860	CY	TOTAL
						40				40		CY	VEHICLE TRACKING PAD	653.35	1			ITEM 204.21 - TRENCH EXCAVATION OF ROCK
						6				6		EACH	INLET PROTECTION DEVICE, TYPE I	653.40	-	7	CY	DRAINAGE
						1				1		EACH	FILTER BAG	653.45	-	193	CY	ESTIMATED
						1230				1230		LF	BARRIER FENCE	653.50	3	200	CY	SUBTOTAL
						1060				1060		LF	PROJECT DEMARCATION FENCE	653.55	9	0	CY	ROUNDING
						5				5		EACH	EVERGREEN TREES (SERBIAN SPRUCE)	656.20	-	200	CY	TOTAL
						28				28		EACH	DECIDUOUS TREES (RED MAPLE)	656.30	-			ITEM 301.35 - SUBBASE OF DENSE GRADED STONE
						108				108		SF	TRAFFIC SIGNS, TYPE A	675.20	-	586	CY	BUS LOOP
													BEGIN OPTION AA			286	CY	ACCESS ROAD
						356				356		LF	FLANGED CHANNEL SIGN POST	675.301	-	1681	CY	PARKING LOT
						356				356		LF	SQUARE TUBE SIGN POSTS AND ANCHOR	675.341	-	132	CY	LEFT TURN LANE
													END OPTION AA			7	CY	ISLAND 1
						11				11		EACH	REMOVING SIGNS	675.50	-	3	CY	BICYCLE RACK
						9				9		EACH	ERECTING SALVAGED SIGNS	675.60	-	2695	CY	SUBTOTAL
						1241				1241		LF	WIRED CONDUIT (2")(PVC)	678.23	-	5	CY	ROUNDING
						200				200		LF	WIRED CONDUIT (3")(PVC)	678.23	EST.	2700	CY	TOTAL
						4				4		EACH	JUNCTION BOX	678.26	-			ITEM 406.25 - BITUMINOUS CONCRETE PAVEMENT (PG 58-28)
						12				12		EACH	LIGHT POLE BASE	679.21	-	973	TON	SITE
						12				12		EACH	BREAKAWAY FEATURE FOR LIGHT POLE	679.23	-	55	TON	LEFT TURN LANE
						12				12		EACH	LIGHT POLE	679.45	-	1028	TON	SUBTOTAL
						13				13		EACH	BRACKET ARM	679.47	-	2	TON	ROUNDING
						13				13		EACH	LUMNAIRE	679.50	-	1030	TON	TOTAL
						1				1		LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-			
						4				4		EACH	SPECIAL PROVISION (BICYCLE RACK)	900.620	-			
						1				1		EACH	SPECIAL PROVISION (POWER DROP STANCHION)	900.620	-			
						150				150		LF	SPECIAL PROVISION (SPLIT RAIL FENCE)	900.640	10			
						1				1		LS	SPECIAL PROVISION (BUS SHELTER)	900.645	-			

