STATE OF VERMONT
AGENCY OF TRANSPORTATION

# QUANTITY SHEET 3

| SUMMARY OF ESTIMATED QUANTITIES | | | | | | | | | | TOTALS | | DESCRIPTIONS | | | | DETAILED SUMMARY OF QUANTITIES | | |
|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|
| | | | | | ROADWAY | ROADWAY (NO FED. PART.) | TRAINING | BRIDGE | FULL C.E. ITEMS | GRAND TOTAL | FINAL | UNIT | ITEMS | ITEM NUMBER | ROUND | QUANTITIES | UNIT | ITEMS |
| | | | | | | | | | | | | | BEGIN OPTION AA | | | | | |
| | | | | | 4180 | 70 | | | | 4250 | | LF | FLANGED CHANNEL SIGN POST | 675.301 | 65 | | | |
| | | | | | 4180 | 70 | | | | 4250 | | LF | SQUARE TUBE SIGN POST AND ANCHOR | 675.341 | 65 | | | |
| | | | | | | | | | | | | | END OPTION AA | | | | | |
| | | | | | 328 | | | | | 328 | | EACH | REMOVING SIGNS | 675.50 | - | | | |
| | | | | | 17 | 32 | | | | 49 | | EACH | ERECTING SALVAGED SIGNS | 675.60 | - | | | |
| | | | | | 95 | | | | | 95 | | EACH | DELINEATOR WITH STEEL POST | 676.10 | 2 | | | |
| | | | | | 10 | | | | | 10 | | EACH | REMOVAL OF EXISTING DELINEATOR | 676.12 | - | | | |
| | | | | | 1 | | | | | 1 | | LU | PRICE ADJUSTMENT, FUEL (N.A.B.I.) | 690.50 | - | | | |
| | | | | | | | | 55 | | 55 | | LF | SPECIAL PROVISION (BRIDGE RAILING REPAIR, TYPE III) | 900.640 | 5 | | | |

PROJECT NAME: Chester-Ludlow
PROJECT NUMBER: NY 2326(1)S

FILE NAME: 01b038
PROJECT MANAGER: M. Woolaver
DESIGNED BY: JLR
QUANTITY SHEET #3

PLOT DATE: 01/23/2007
DRAWN BY: JLR
CHECKED BY: JLR