STATE OF VERMONT
AGENCY OF TRANSPORTATION

QUANTITY SHEET 2

SUMMARY OF ESTIMATED QUANTITIES		TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES		
ROADWAY	FULL C.E. ITEMS	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
75110		75110		LF	TEMPORARY 4 INCH WHITE LINE, PAINT	646.602	750			
74910		74910		LF	TEMPORARY 4 INCH YELLOW LINE, PAINT	646.612	740			
185		185		LF	TEMPORARY 24 INCH STOP BAR, PAINT	646.682	5			
68		68		EACH	TEMPORARY LETTER OR SYMBOL, PAINT	646.692	-			
2		2		EACH	TEMPORARY RAILROAD CROSSING SYMBOL, PAINT	646.712	-			
1390		1390		EACH	LINE STRIPING TARGETS	646.76	18			
290		290		LF	PAINTED CURB	646.81	3			
470		470		SF	PAINTED ISLAND	646.82	7			
15		15		SY	GEOTEXTILE UNDER STONE FILL	649.31	1.5			
35		35		LB	SEED	651.15	EST.			
255		255		LB	FERTILIZER	651.18	EST.			
1		1		TON	AGRICULTURAL LIMESTONE	651.20	EST.			
1		1		TON	HAY MULCH	651.25	EST.			
25		25		CY	TOPSOIL	651.35	EST.			
1000		1000		SY	PERMANENT EROSION MATTING	653.21	EST.			
130		130		SF	TRAFFIC SIGNS, TYPE A	675.20	1.71			
					BEGIN OPTION AA					
335		335		LF	FLANGED CHANNEL SIGN POST	675.301	5			
335		335		LF	SQUARE TUBE SIGN POST AND ANCHOR	675.341	5			
					END OPTION AA					
33		33		EACH	REMOVING SIGNS	675.50	-			
8		8		EACH	ERECTING SALVAGED SIGNS	675.60	-			
660		660		LF	VEHICLE LOOP DETECTOR	678.22	11			
1		1		LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-			
3		3		EACH	SPECIAL PROVISION (REMOVING SIGN POSTS)	900.620				

PROJECT NAME: RUTLAND-PROCTOR
PROJECT NUMBER: STP 2312(1)S

FILE NAME: pave/01c020/pc020i
PROJECT MANAGER: M. WOOLAVER
DESIGNED BY: JLR
QUANTITY SHEET #2

PLOT DATE: 02/01/2007
DRAWN BY: JLR
CHECKED BY: JLR