QUANTITY SHEET 3

STATE OF VERMONT
AGENCY OF TRANSPORTATION

SUMMARY OF ESTIMATED QUANTITIES

FULL E&C	BRIDGE	ROADWAY	QUANTITIES GRAND TOTAL	UNIT	ITEMS	ITEM NO.	ROUNDING
		137000	137000	LF	TEMPORARY 4 INCH YELLOW LINE, PAINT	646.612	420
		400	400	LF	TEMPORARY 24 INCH STOP BAR, PAINT	646.682	14
		118	118	EA	TEMPORARY LETTER OR SYMBOL, PAINT	646.692	-
		1800	1800	EA	LINE STRIPING TARGETS	646.76	10
		6150	6150	SY	GEOTEXTILE UNDER STONE FILL	649.31	119
		70	70	LB	SEED	651.15	1.4
		575	575	LB	FERTILIZER	651.18	18
		3	3	TON	AGRICULTURAL LIMESTONE	651.20	0.77
		610	610	CY	TOPSOIL	651.35	13
		7350	7350	SY	TEMPORARY EROSION MATTING	653.20	137
		285	285	SF	TRAFFIC SIGNS, TYPE A	675.20	4.43
		2025	2025	LF	SQUARE TUBE SIGN POST AND ANCHOR	675.341	-
		200	200	EA	REMOVING SIGNS	675.50	-
		95	95	EA	ERECTING SALVAGED SIGNS	675.60	-
		75	75	EA	DELINEATOR WITH STEEL POST	676.10	-
		71	71	EA	REMOVAL OF EXISTING DELINEATOR	676.12	-
		1	1	LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-
		1950	1950	SY	SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES)	900.675	33.1
		113000	113000	SY	SPECIAL PROVISION (RECLAIMED STABILIZED BASE, PORTLAND CEMENT)	900.675	749
		2600	2600	TON	SPECIAL PROVISION (PORTLAND CEMENT FOR BASE STABILIZATION)	900.680	23.84
		1425	1425	CWT	SPECIAL PROVISION (FOG SEAL SURFACE TREATMENT)	900.683	19.06

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

PROJECT NAME: CHELSEA-VERSHIRE
PROJECT NUMBER: STP 2331(1)S

FILE NAME: 01c040.dgn
PROJECT LEADER: CDL
DESIGNED BY: SJL
PLOT FILE: 01c040_12.i

PLOT DATE: 28-OCT-2011 13:36
DRAWN BY: SJL
CHECKED BY: EPD
SHEET 12 OF 55