
SHEET #1

DETAIL

BRIDGE

BR 15 ARLINGTON MM 4.725 = STA 249+48.00

247+00

248+00
249+00

250+00

251+00

252+
00

253
+00

DRIVE

GRAVEL

DRIVE

GRAVEL

DRIVE

GRAVEL

SOUTHBOUND

NORTHBOUND

(ASPHALT)

LAVER ROAD

TH-15

ITEM 621.70

PAY LIMITS

50’-0’’
SCHEDULE 1

50’-0’’
ITEM 621.70
PAY LIMITS

SCHEDULE 1

75’-0’
’

ITEM 621.20
PAY LIMITS

ITEM 621.50

PAY LIMITS

MTS, FLARED
ITEM 621.20

PAY LIMITS

ITEM 621.70

50’-0’’

SCHEDULE 1

PAY LIMITS

PAY LIMITS

SCHEDULE 1

50’-0’’

ITEM 621.70

ITEM 621.20

PAY LIMITS

W/ANCHOR

14’-6’’

ITEM 621.50

MTS,FLARED

PAY LIMITS

ITEM 621.20

PAY LIMITS

12’-6’’

12’-6’’

ITEM 621.50

PAY LIMITS

MTS, FLARED

p06c218bd1.i  138  

HISTO
RIC VT. ROUTE 7A

EXISTING TWO-RAIL BOX BEAM RAIL

REPAIR AS DIRECTED BY THE RESIDENT ENGINEER

REPAIR AS DIRECTED BY THE RESIDENT ENGINEER
EXISTING TWO-RAIL BOX BEAM RAIL

(SEE NOTE 2)

(SEE NOTE 2)
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ITEM 900.640, BRIDGE RAILING REPAIR, TYPE IV.

BRIDGE RAIL, AS DIRECTED BY THE RESIDENT ENGINEER, UNDER

THE CONTRACTOR SHALL REPAIR THE EXISTING TWO-RAIL BOX BEAM

 

SEE SHEETS 136 & 137 FOR GUARDRAIL APPROACH SECTION DETAILS.

SEE LAYOUT SHEET FOR MORE INFORMATION

* QUANTITIES INCLUDE PAY FACTORS
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