
SHEET #2

DETAIL

BRIDGE

BR 16 ARLINGTON MM 5.730 = STA 302+54.40

(ASPHALT)

TORY LANE

TH-19

ACCESS

FIELD

SOUTHBOUND

NORTHBOUND

PAY LIMITS

SCHEDULE 1

ITEM 621.20

PAY LIMITS

MTS,FLARED

ITEM 621.50
PAY LIMITS

PAY LIMITS

SCHEDULE 1

ITEM 621.20

87’-6’’

PAY LIMITS

ITEM 621.50

PAY LIMITS

MTS, FLARED

PAY LIMITS

SCHEDULE 1

PAY LIMITS

ITEM 621.50

PAY LIMITS

MTS, FLARED

PAY LIMITS

SCHEDULE 1

ITEM 621.50

PAY LIMITS

MTS, FLARED

50’-0’’

ITEM 621.20
PAY LIMITS

150’-0’’

300+00

301+00 302+00 303+00 304+00
305+00

306+00
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HISTORIC VT. ROUTE 7A

2.

 

1.

 

NOTES:

50’-0’’

ITEM 621.20

50’-0’’

ITEM 621.70

REPAIR AS DIRECTED BY THE RESIDENT ENGINEER

EXISTING BRIDGE RAIL

50’-0’’

ITEM 621.70

50’-0’’

ITEM 621.70

REPAIR AS DIRECTED BY THE RESIDENT ENGINEER

EXISTING BRIDGE RAIL

50’-0’’

ITEM 621.70

(SEE NOTE 2)

(SEE NOTE 2)

NOT TO SCALE
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ITEM 900.640, BRIDGE RAILING REPAIR, TYPE IV.

BRIDGE RAIL, AS DIRECTED BY THE RESIDENT ENGINEER, UNDER

THE CONTRACTOR SHALL REPAIR THE EXISTING TWO-RAIL BOX BEAM

 

SEE SHEETS 136 & 137 FOR GUARDRAIL APPROACH SECTION DETAILS.

SEE LAYOUT SHEET FOR MORE INFORMATION

ITEM 621.30 BOX BEAM GUARDRAIL (ALTERNATE TREATMENT)

PAY LIMITS

SEE LAYOUT SHEET FOR MORE INFORMATION

ITEM 621.30 BOX BEAM GUARDRAIL (ALTERNATE TREATMENT)

PAY LIMITS

SEE LAYOUT SHEET FOR MORE INFORMATION

ITEM 621.30 BOX BEAM GUARDRAIL (ALTERNATE TREATMENT)

PAY LIMITS

ITEM 621.30 BOX BEAM GUARDRAIL (ALTERNATE TREATMENT)

PAY LIMITS

SEE LAYOUT SHEET FOR MORE INFORMATION
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