¥ OF TRansPORT: ' GENERAL NOTES
AGENCY OF TRANSPORTATION

1. ALL MATERIALS AND CONSTRUCTION SHALL CONFORM TO THE STATE OF VERMONT 15. THE INTENT OF THE FROJECT IS TO RFEPLACE DEFICIENT ROOFS. THIS WORK SHOULD
AGENCY OF TRANSPORTATION STANDARD SPECIFICATIONS FOR CONSTRUCTION DATED BE ACCOMPLISHED WITHOUT HAVING TO PERFORM STYRUCTURAL REPAIRS TO THE ROOF
2001 ITS LATEST REVISICNS AND THE AASHTO STANDARD SPECIFICATIONS FOR SYSTEM. IN THE EVENT THAT THE CONTRACTOR ENCOUNTERS A ROOF RAFTER OR OTHER
; HIGHWAY AND BRIDGES DATED 1996 AND 1TS LATEST REVISIONS. ELEMENT THAT MUST BE REPLACED, THE ITEM 522.20 STRUCTURAL LUMBER TIMBER -
UNTREATED WILL BE USED. SPECIES TO BE EASTERN SPRUCE, GRADE 1 OR BETTER
* 2. ALL INFORMATION PROVIDED IN THE PLANS SHALL BE CHECKED AND VERIFIED A NOMINAL QUANTITY HAS BEEN SUPPLIED AS AN ESTIMATE ONLY.
> ; I PRIOR TO COMMENCING THE WORK. THIS WORK REQUIRES APPROVAL FROM THE PROJECT MANAGER PRIOR TO ITS USE.

J. THE ITEM NON-STRUCTURAL LUMBER - UNTREATED (522.30) SHALL BE USED TO
REPLACE ROTTEN OR DAMAGED ROOF SHEATHING. THE QUANTITIES SHOWN ON SHEET
5 ARE ESTIMATES BASED ON VISUAL INSPECTION. THE LUMBER USED SHALL BE
SPECTES = EASTERN SPRUCE, GRADE NO. 1 OR BETTER. THE MATFRIAL USED SHALL
BE ROUGH SAWN AND CLOSELY RESEMBLE THE DIMENSICNS (WIDTH AND THICKNESS) OF
MATERIAL BEING REPLACED. GALVANIZED WOOD SCREWS SHALL BE USED; PAYMENT
TO BE SUBSIDIARY TO ITEM 522.30.

4. TRE ITEM 665.15 "REMOVE EXISTING ROOFING™ INCLUDES THE COST OF REMOVING
THE METAL ROOF AS WELL AS ANY UNSUITABLE SHEATHING, OR OTHER DECAYED
ROOF MEMBFRS AS ORDERED BY THE ENGINEER.

5. THE ROOFING COLOR FOR EACH SPECIFIED BRIDGE IS SHOWMN ON SHEET 4.

6. THE REQUIREMENTS FOR WHETHER OR NOT EACIH BRIDGE CAN BE CLOSED TO TRAFFIC
ARE DETAILED ON SHEET 4. BRIDGES THAT WILL BE CLOSED DURING CON3TRUCT1ON
WORK MAY BE CLOSED TO ALL PEDESTRIAN AND VEHICULAR TRAFFIC. THE CONTRACTOR
WILL PROVIDE THE TOWNS WRITTEN NOTICE A MINIMUM OF 3 WEEKS PRIOR TO
THE ANTICIPATED BRIDGE CLOSURE AND START OF WORK. THE CONTACT
INFORMATION FOR EACH TOWN AND OTHER PERTINENT INFORMATION ARE PROVIDED
ON SHEET 4.

7. ALL WORK IS TO BE COMPLETED WITHIN THE AVAILABLF TOWN-OWNED RIGHT-OF-WAY AS
DETATLED CN SHEET 4. THE R.O.W TS ASSUMED TO BE CENTERED ABOUT THE CENTER
LINE OF THE BRIDGE. NO PROVISIONS HAVE BEEN MADE TO GO OUTSIDE THE
BEXISTING RIGHT-OF-WAY. SHOULD THE CONTRACTOR REQUIRE ANY ADDITIONAL R.O.W.
IT WILL BE THE RESPONSIBILITY OF THE CONTRACTOR TC OBTAIN ALL EASEMENTS.

8. IT 15 ANTICIPATED THAT NO WORK WILL TAKE PLACE WITHIN TRE AFFECTED
STREAMBEDS. SHOULD THE CONTRACTORS REQUIRE ANY WORK IN THE STREAM, SUCH AS
ERECTING STAGING, IT WILL BE THE RESPONSIBILITY OF THE CONTRACTOR TO
OBTAIN ALL PERMITS.

9. GREAT CARE SHALL BE TAKEN BY THE CONTRACTOR TO PREVENT ANY MATERIAL FROM
' ENTERING THE AFFECTED STREAMBEDS PER SECTION 105 OF THE STANDARD

! SPECIFICATIONS FOR CONSTRUCTION. ANY MATERIAL THAT DOES ESCAPE THE
CONTRACTORS CONTAINMENT SYSTFM WILL BE RECOVERED IMMEDIATELY

10. IT IS NOT ANTICIPATED THAT ANY UTILITIES WILL REQUIRE ADJUSTMENT.
| THE CONTRACTOR 1S CAUTIONED TO PROTECT THESE FACILITIES FROM DAMAGE. ALL
DAMAGE TO IRILITIES AS RESULT OF THE CONTRACTORS OPERATIONS Wi1lLL BE
REPAIRED AT HO COST TO THE STATE. SHOULD THE CONTRACTOR DESIRE UTILITY
RELOCATICONS FOR THEIR OWN BENEFIT, ALL COSTS WILL BE THE CONTRACTORS
RESPONSIBILITY

11. ALL WORK SHALL PROCEFED IN A CAREFUL, ORDERLY MANNER SO THAT AFFECTED
HISTORIC STRUCTURES ARE NOT DAMAGED IN ANY WAY. TIIE CONTRACTOR IS
RESPONSIBLE FOR REPATRING ALL DAMAGE TO THE STRUCTURE AS A RESHLT OF
THEIR OPERATIONS AT NO COST TO THE STATE. ALL DAMAGE WILL BE REPORTED
TO THE PROJECT MANAGER TMMEDIATELY AND NO REPATRS WILL BE MRADE UNTIL
APPROVED BY THFE. STATE.

12. ALL TRAFFIC CONTROL DEVICES, INCLUDING BUT NOT LIMITED TO SIGNS,
BARRELS, BARRICADES, CONES, BARRIFRS, NECESSARY FCR MAINTENANCE OF TRAFFIC
DURING CONSTRUCTION WILL BE PAID UNDER ITEM 641.10 TRAFFIC CONTROL
AS DETAILED IN STANDARDS 107 AND 107A. WHILE DETOURS AS DETAILED IN STANDARD
107 WILL NOT BE ENCOUNTERED , GENERAL PLACEMENT OF APPROACH SIGNING AND
"ROAD CLOSED" SIGNS WILL BE AS SHOWN ON STANDARD 107. AS CONDITIONS AT EACH
SITE VARY, THE CONTRACTOR MAY CHOOSE TC SUBMIT INDIVIDUAL TRAFFIC CONTROL
PLANS FOR REVIEW.

13, ALL REMOVED MATERIAL WILL BECOME PROPERTY OF CONTRACTOR.

14. ALL WORK SHALL BE DONE BRIDGE BY BRIDGE. ONCE A BRIDGE IS CLOSED, ALL
WORK WILL BE DONE CONTINUOUSLY, WITH THE INTENT ON MINIMIZING HOW LONG A
BRIDGE IS CLOSED TO TRAFFIC AND UNDER CONSTRUCTION. THIS MEANS THE REMOVAL
OF ROOF, REPAIR OF SHEATHING AND PLACEMENT OF THF. NEW ROOF WILL PROGRESS ON
A CONTINUOUS BASIS. ONCE THE CONTRACTOR STARTS ON A BRIDGE, THE CONTRACTOR
15 REQUIRED TO CONTINUE WORKING (A MINIMUM OF 5, EIGHT HOUR DAYS PER WEEK)
ON EACH BRIDGE UNTIL THF. WORK TS COMPLETED. THE BRIDGE WILL BE PROTECTED
AGAINST THE ELEMENTS AT ALL TIME. ONCE THE ROOF REMOVAL DFGINS,

THE CONTRACTOR WILL KEEP THE ROOF COVERED WITH WATERPROOF TARPS UNTIL SUCH
TIME AS THE NEW ROOF TS INSTALLED. PAYMENT FOR THE PROTECTIVE COVERING I3
INCLUDED IN THE ITEM665.18 METAL ROOFING.
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