



**TRAFFIC CONTROL SHEET #6
US ROUTE 5 &
VT. ROUTE 25**

**TRAFFIC CONTROL SHEET #5
NH ROUTES
10, 25, & 25C**

**TRAFFIC CONTROL SHEET #2
PROJECT AREA**

**TRAFFIC CONTROL SHEET #3
US ROUTE 5 &
VT ROUTE 113**

**TRAFFIC CONTROL SHEET #4
NH ROUTE 10 &
E. THETFORD RD.**

NOTES:

INSTALLATION, MAINTENANCE AND REMOVAL OF DETOUR SIGNS TO BE PAID FOR UNDER PAY ITEM 641.10 - TRAFFIC CONTROL.

DETOUR IS ONLY TO BE IN PLACE WHEN RAILROAD CROSSING IS BEING INSTALLED, AND ONLY BETWEEN JUNE 16 AND AUGUST 15, 2008, INCLUSIVE. VT 25A TO BE CLOSED FOR A MAXIMUM OF 5 CONSECUTIVE DAYS.

TRAFFIC CONTROL SHEET #1

PROJECT NAME:	FAIRLEE	FILE NAME:	98b118/detourbasemap.dgn	PLOT DATE:	07-MAY-2008
PROJECT NUMBER:	STP 040-(12)	PROJECT LEADER:	J. KAPLAN	DRAWN BY:	G. SHANGRAW
		DESIGNED BY:	G. SHANGRAW	CHECKED BY:	TRAFFIC OPS
					SHEET 22 OF 28

